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GENERAL DEFINATIONS: 
 

In   the   contract, the   following expressions shall unless the context otherwise required 
have the meanings, hereby respectively assigned to them. 

 

i. The expression “works” or “work” shall unless there is something either in the subject 
or context repugnant to such construction, be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether temporary or permanent 
and whether original, altered, substituted or additional. 

 

ii. The “Site” shall mean the land / or other places on, into or through which work is to be 
executed under the contract, or any adjacent land, path or street which work is to be 
executed under the contract or any adjacent land, path or street through which may be 
allotted or used for the purpose of carrying out the contract. 

 

iii. The “Contractor or service provider” shall mean the individual or firm or company, 
whether incorporated or not, undertaking the work and shall include the legal personal 
representatives of such individual or the persons composing such firm or company, or 
the successors of such firm or company and the permitted assignee of such individual 
or firm or firms or company.   

 

iv. “Department or institute” means the iBRIC-inStem which invites the tenders on behalf 
of The Director / inStem as specified in schedule ‘F’.  

 

v. The “Director” means the Director, inStem, Bangalore and his successors. 

 

vi. The “Engineer-In-Charge” or “Project Manager” means the Officer or the appropriate 
competent authority declared by the Director, inStem, and who shall supervise and be 
in charge of the work and who shall sign the contract on behalf of the Institute Director. 

 

vii. “inStem” shall mean the Institute for Stem-cell Science and Regenerative Medicine.  

 

viii. Accepting Authority shall mean the authority mentioned in Schedule – ‘F’ 

 

ix. Excepted Risk means risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not), invasion, act of foreign enemies, hostilities, 
Civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting authority or causes solely due to user or occupation 
by inStem, the part of the works in respect of which a certificate of completion has been 
issued or a cause  or a cause solely due to inStem faulty design of works.  
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x. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers or the standard schedule of rates of the Government mentioned in 
Schedule – F’ hereunder with the amendments thereto issued up to the date of receipt 
of the tender.  
 
 

xi. Tendered value means the value of the entire work as stipulated in the letter of award.  
 

xii. Date of commencement of work: The date of commencement of work shall be the date of 
start as specified in schedule ‘F’ or the first date of handing over of the site, whichever is 
later, in accordance with the phasing if any, as indicated in the tender document.  
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GENERAL CONDITIONS OF CONTRACT 

 

The General conditions of contract of CPWD (GCC 2023) for maintenance works with all 

the amendments and Performa schedule annexed with this tender shall be applicable and 

form part of agreement. The annexed schedule shall be read as part of the CPWD-GCC-

2023.  The CPWD-GCC can be found and available for download in the link below 

https://cpwd.gov.in/Publication/GCC_CON_Misc_29_Maintenance_Works_2023.pdf  
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Before filling the tender, the tenderer shall check all the tender documents and    will 
have to get immediate clarifications from the inStem on any point that he feels is 
vague or uncertain. No claim/damages or compensation will be entertained on this 
account. 

 
2. TENDERER TO VISIT SITE: 

 

Each tenderer must visit site before submitting his tender, visit the site of works, so 
as  to ascertain the physical site conditions prices and availability and quality of 
materials according to specifications before submitting the quotations. No excuse 
regarding non-availability of any materials or changes in the price will not be 
entertained or extra allowed on that account. 

 
The existing adjacent buildings belonging to Govt./private are in close proximity of 
the proposed construction, hence the contractor shall cater for all arrangements to 
carry out the work without causing any disturbance to the occupants by providing 
screens with bamboo matting or other suitable material approved by inStem. The 
contractor shall ensure that no dust or construction material falls near/around the 
existing buildings. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE): 

 

i) The whole of the work as described in the Contract (including the Bill of Quantities, 
the specifications and all drawings pertaining thereto) and as         advised by the institute 
from time to time is to be carried out and completed in all its parts to the entire 
satisfaction of the inStem. Any minor details of construction, which may not have 
been definitely referred to in this contract, but which are usual in sound building, 
road and all construction practice and essential to the work, are deemed to be 
included in this contract. Rates quoted       in the Price bid document shall be inclusive 
of freights, taxes (GST shall be quoted separately) , such as octroi, Royalties, duties, 
excise, cess and seignories charges, turnover tax, etc., as well as transportation, so 
as to execute the contract as per the rules and regulations of Local Bodies, State 
Government and Government of India.  
 

The rates quoted in the tender should also include all charges for: 
 Labour 
 Carrying  
 Hauling 
 Fixing 
 Cleaning  
 Making good and 
 Maintenance etc. 

a) The contractor should arrange timely at his cost for all required. 
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i) Machinery, scaffolding, formwork, ladders, ropes, and protecting 
them from weather and other normal/natural causes. 

ii) All temporary canvas covers/covering, lights, tarpaulin, barricades, 
water shoots etc. 

 
 

b) The Engineer-in-charge, inStem will be the sole judge in deciding as to the 
suitability or otherwise of the tools/formwork/machinery or plant that may 
be brought  to the work site by the contractor for the proper execution of the 
work. 

 
c) The rates quoted by the tenderer in the Bill of Quantities items of work will 

be deemed to be for the finished work. 
 

4. SCHEDULE OF QUANTITIES (PRICE BID DOCUMENT): 
 

The Schedule of Quantities forms part of the contract, but the Employer reserves the 
right to modify the same or any part thereof. The contractor shall    not be allowed any 
compensation or damages for the work which is so omitted or cancelled or added or 
substituted by the Center. 

 
5. ACCESS OF INSPECTION: 

 

The contractor is to provide at all times, during the progress of the works and the 
maintenance period, means of access with ladders, gangways etc., and the  necessary 
attendants to move and adopt the same as directed for the inspection or measurement 
of the work by the inStem or any other agency employed by the Employer. 

 

6. DIMENSIONS: 
 

In all cases figured dimensions are to be accepted in preference to scaled sizes. Large 
scale details shall take precedence over small scale details/drawings. In case of any 
discrepancy, the contractor shall ask for a clarification, before proceeding with the 
work. Accordingly, if any work is executed without prior clarification, it is liable to 
be rejected and shall not be paid for, 

 
7. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Engineer-in-charge a PERT 
/  CPM programme, for carrying out the work stage by stage in the stipulated time, 
for the approval of inStem , and follow strictly the approved time schedule by 
incorporating changes, if any, so authorized by the inStem, to ensure the completion 
of construction work in stipulated time. A graph or chart on individual item/group 
of items/trades of work shall be maintained, showing the progress both in terms of 
quantities and value, week by week. The contractor shall submit to the inStem a 
weekly progress report stating the number of skilled and unskilled laborers 
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employed on the work, working hours done, quantity of cement, steel and other 
major items of  materials (quantity and value wise) used and corresponding place, 
type and quantity of work done during the period. 

 
The contractor must inform the center, 3 days in advance of requirement of 
respective drawings and details by him, from time to time. The contractor shall      
strictly adhere to the approved programme and arrange for the materials and labour 
etc., accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of 
the work, the Center /may take suitable action as deemed fit, including levying of 
liquidated damages as per relevant clause of CPWD – GCC-2023 for maintenance 
works . 

 
 
 

8. PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials including MS section required for the work 
from the open market. Time is the essence of the contract. Acceptance of the 
completion date by the contractor shall mean that he has taken into consideration 
the availability of all materials of approved make and quality in sufficient quantities 
at respective markets/sources, to enable him to complete the entire work in the 
stipulated period. 

 
Contractor will get samples of all materials approved by the Institute, before 
placing order/purchase/procurement in bulk. They shall conform to relevant B.I.S. 
codes and or tender specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of 
best make/source or supply and they should be got approved by the Center, before 
procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are 
not available in time, contractor may have to procure the same from neighboring 
areas even with longer leads, as required and directed, at no extra cost.  The materials 
will be, however as per relevant B.I.S. specifications as and wherever applicable. 
 

9. TESTING: 
 

The contractor shall, as and when directed by the Engineer-in-Charge, inStem, 
arrange to test materials and/or portions of the work at site in any approved 
laboratory at his own cost in accordance with the relevant specifications and BIS 
code of practice. The contractor shall transport all the materials from site to the 
approved laboratory at his own cost. The contractor shall carryout all the mandatory 
tests as per BIS relevant codes at the frequencies stated therein. Even after such tests, 
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any materials brought to site or incorporated in the works are found to be defective or 
unsound or not as per approved samples, the contractor shall remove the same and 
re-erect at his own cost and without any additional time/period for the same, with 
reference to the date fixed for completing the work. In case these tests are not carried 
out at the frequencies stated, then proportionate costs of materials not so tested, 
including cost of testing and quantities of items of work executed with such 
materials, if otherwise accepted for retention in the work, will be deducted from the 
dues to the contractor. The deductions will be worked out by the Engineer-in-Charge 
and shall be final and binding on him. 

 
Tolerance on various material and items of work shall be allowed laid down in the 
documents below and the order of precedence shall be: 

 
a) Relevant BIS Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 

 
In absence of above Engineer-in-Charge, inStem decision basing on the general 
practice being following shall be final. 

 
10. SITE MEETINGS: 

 

A senior representative of the contractor shall attend weekly meetings at works      site 
and in additions, meetings as and when arranged by the Center to discuss the progress 
of the work and sort out problems, if any, and ensure that the work is completed in 
the stipulated time. 

 
11. CUSTODY AND SECURITY OF MATERIALS: 

 

The contractor shall be responsible for the custody and security of all materials    and 
equipment at site. Ensure that at no time unauthorized persons gains any access at 
works site. 

 
12. ACTION WHERE THERE IS NO SPECIFICATION: 

 

In case of any item/class of work, for which there is no specification mentioned 
(either in part or full), the same will be carried out in accordance with the relevant 
CPWD specifications (only for the specifications missing in the contract) and if not 
available even there (either in part or full) in, relevant standards of BIS shall be 
followed (only for the portions of specifications missing in the contract 
specifications and CPWD specifications). Bureau of Indian standard specifications, 
subject to the approval of the inStem. 
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13. CLEARING THE SITE ON COMPLETION / DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Engineer-in-
Charge. The site of works shall be cleared of., belonging to the contractor. The site 
shall be delivered in a clean and neat condition, as required by Engineer-in-
Charge/within a period one week after the job is completed. In case of failure by the 
contractor, the Engineer-in-Charge under advice to the Center/have the right to get 
the site cleared to his satisfaction at the risk and cost of the contractor. 

 
14. POSSESSION OF BUILDINGS/WORK COMPLETED: 

 

The contractor shall hand over to the Engineer-in-Charge possession of the completed 
works in stages as and when required, and as directed by the Engineer-in-Charge. 

 
The Engineer-in-Charge will take over the possession of completed works in stages 
and defects liability period will commence only from the date of handing over of all 
the completed works as stipulated in the price bid document. 

 
15. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

 

The Center clarification regarding partially omitted particulars or typographical, clerical 
and other errors shall be final and binding on the contractors. 

 
16. FORCE MAJEURE: 

 

Neither inStem nor contractor shall be considered in default in performance of  the 
obligations under this order if such performance is prevented or delayed by events 
such as but not limited to war hostilities, revolution, riots, civil commotion, strike, 
lock outs, conflagration, epidemics, accidents, fire, wind, floods, droughts, earth 
quakes or ordinances or any act of God, or for any other cause beyond the reasonable 
control of the party affected or prevented or delayed, is given within 30 (Thirty) days 
from the happening of the even and in case it is not possible to serve the notice within 
the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected shall notify, the actual delay incurred in 
such affected activity adding necessary evidence in support thereof. From the date 
of occurrence of a case of Force Majeure, obligations of the party affected shall be 
suspended during the continuance of any inability so caused with the cause itself and 
the inability resulting there from have been removed and the agreed time of 
completion of the respective obligations under this agreement shall stand extended 
by a period agreed to the period of delay occasioned by such events. 

 
Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of Force majeure lasting for a period of six months or more, the two parties 
shall consult each other and decide regarding the future  execution of this agreement. 
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17. COMPLETION OF WORK: 

 

The work shall be completed in 30 days from the date of issue of Letter of Acceptance 
of tender / Work order. 

 
18. BILLS OF PAYMENTS: 

 

The contractor shall submit interim bills, on the basis of joint measurements 
recorded at site by the contractor’s and inStem representatives. All such interim 
payments shall not be considered as an admission of the due performance of the 
contract or any part thereof in any respect and shall not preclude the requiring of 
bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected        at contractor’s cost, all as per inStem instructions, and 
directions. However, the  Engineer-in-charge may accept bills of lesser value at his 
discretion. 

 
19. WORKMANSHIP 

 

Quality of materials and workmanship shall conform strictly to specifications 
given/stipulated in the tender/contract, and contractor will ensure that the best 
quality of work will be done to the satisfaction of the InStem, with strict control on 
the materials, workmanship and supervision. 

 
20. Technical specification: 

    
  The work shall have to be executed as per the specifications in the schedule of   

 quantities. In the absence of some details in the item specifications or need of 
 detailed specification, the detailed specification at section-   of this tender document shall 
be referred.  

 
 

21. QUANTITIES: 
 

Quantities mentioned in the Bill of Quantities, included in the contract, are 
approximate and are subjected to variations as per actual site conditions & 
requirements and as directed by the Engineer-in-Charge. The work shall be executed 
and completed accordingly. 

 
22. SITE SUPERVISION: 

 

The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site, for 
a) joint measurements and preparations of bills. 
b) For testing materials at site and in outside laboratory. 
c) For concreting and reinforcement work. 
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d) For other general supervision. Their appointment shall be approved by the 
inStem. The site engineers shall not be removed from the site without the 
written consent of the Engineer-in-Charge. 
 

 
23. INCOME TAX AND GOODS AND SERVICES TAX (GST): 

 

Income tax and other statutory shall be deducted at source as applicable by from the 
contractor’s interim and final bill payments as required by law. The contractor shall 
submit the GST paid invoice to the Center as proof of payment. 

 
24. WORKER WELFARE CESS: 

Cess at the rate of 1% shall be deducted at source as applicable by from the 
contractor’s interim and final bill payments as required by law. 

 
25. EXTRA/SUBSTITUTED ITEM RATES: 

 

Such items shall be executed as per directions/instructions of the Engineer-in-Charge, 

inStem. 
The work on extra/substituted items shall be started only after the receipt of written 
order from Engineer-in-charge. However, rates for additional/extra or substituted 
(altered) items of work, which are not covered in the contract shall be derived based 
on the relevant clauses of  CPWD-GCC-2023-maitenance works, the finalization of 
which shall not holdup  the execution of such additional/extra items in any manner. 

 
26. AGREEMENT: 

 

The successful contractor shall be required to enter into an agreement within 10 days 
(Ten) from the date of issue of letter of acceptance. The contractor shall pay for all 
stamps and legal expenses incidental thereto. However, the written acceptance of 
the tender by the inStem, will constitute as a binding contract between the inStem 
and contractor, whose tender has been accepted, whether such formal agreement is 
or is not subsequently executed. The standard CPWD-GCC-2023 maintenance 
works shall be part of the agreement. 

 
 

27. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 

The proposed work covered under this tender, during the progress and or after 
completion, can also be inspected by the Chief Technical Examiner/ Technical 
Examiner or Officers of the Central Vigilance Commission, Government of India, 
on behalf of the Institute to ascertain that the execution of the work has been  done 
with materials and workmanship all as stipulated in the contract and as directed. 
Contractor shall afford all reasonable facilities to the above vigilance staff and also 
provide them with ladders, tapes, plumb bob, level etc., as required and directed and 
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also necessary labourers skilled/unskilled to enable them to complete their 
inspection/study/technical scrutiny and no extra shall be admissible to the contractor 
on this account. 
 

 
28. DEFECTS LIABILITY PERIOD: 

 

Defects Liability period shall be 12 (Twelve) Months from the date of completion 
of  work in all respects. 

 
29. POWER SUPPLY: 

 

One power point will be made available by the institute to the contractor for his use 
on normal terms of payment and as per tariff as applicable. The contractor 
responsibility to arrange the required cables, metering board, Panel board at his own 
cost to reach the power near the workplace.  

 
 

30. SETTLEMENTS OF DISPUTES AND ARBITRATION: 
 

Except  where  otherwise  provided  in  the  contract,  all  questions  and  disputes  
relating  to  the  meaning  of  the specifications,  designs,  drawings  and instructions  
here-in  before  mentioned  and as to the quality of workmanship  or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever in 
any way arising out of or  relating  to  the  contract,  designs,  drawings,  
specifications,  estimates,  instructions,  orders  or  these  conditions  or otherwise 
concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation,  termination,  completion  
or abandonment  thereof  shall be dealt with as mentioned here-in after. 

 

(i)  If the contractor considers any work demanded of him to be outside the 
requirements of  the  contract,  or disputes any drawings, record or decision given 
in writing by the Engineer-in-Charge on any matter in connection with or arising 
out of the contract or carrying out of the work, to be unacceptable,  he shall promptly 
within 15 days request the Engineer-in-Charge in writing for written instruction  or 
decision. Thereupon, the Engineer-in-Charge shall give his written instructions or 
decision within a period of one month from the receipt of the contractor’s letter. 

If the Engineer-in-Charge  fails to give  his instructions  or decision  in writing  
within  the aforesaid  period  or if the contractor  is dissatisfied  with the instructions  
or decision  of the Engineer-in-Charge, the contractor  may, within 15 days of the 
receipt of Engineer-in-Charge‘s decision, appeal to The Director, inStem , who shall 
afford an opportunity to the  contractor  to be heard,  if the latter  so desires,  and  
to offer  evidence  in support  of his appeal.  The Director, inStem shall give his 
decision within 30 days of receipt of contractor’s appeal.   
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If the contractor is dissatisfied with his decision, the contractor shall within a period 
of 30 days from receipt of the decision, give notice to the Director, inStem for 
appointment of arbitrator, failing which the said  decision  shall  be  final,  binding  
and  conclusive  and  not referable to adjudication by the arbitrator. 

 

(ii) Except where the decision has become final, binding and conclusive in terms of 
Sub Para (i) above disputes or difference shall be referred for adjudication through 
arbitration by a sole arbitrator appointed by the Director, inStem in respect of the 
contracts entered into by any sub-ordinate authority under him. However, if the 
contract is entered into by the Director, the arbitrator shall be appointed by the 
inStem.       

 If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever, another sole arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along-with the notice 
for appointment of arbitrator and giving reference to the rejection by the Director 
of the appeal. 

It is also a term of this contract that no person other than a person appointed by such 
Director, as aforesaid should act as arbitrator and if for any reason that is not 
possible, the matter shall not be referred to arbitration at all. 

It is also a term of this contract  that if the contractor  does not make any demand  
for appointment  of arbitrator  in respect of any claims in writing as aforesaid within 
120 days of receiving the intimation from the Engineer-in-charge that the final bill 
is ready for payment, the claim of the contractor shall be deemed to have been 
waived and absolutely barred and the Government/institute  shall be discharged  and 
released of all liabilities under the contract in respect of these claims. 

The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications 
or re-enactment thereof and the rules made there under and for the time being in 
force shall apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and, in all cases, where the total 
amount of the claims by any party exceeds Rs.1,00,000/-, the arbitrator shall give 
reasons for the award. 
 

It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.   
The fees, if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties.   

 
The cost of the reference and of the award (including the fees, if any, of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 
and in what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid.  

 
31. QUALITY OF TENDERER’S SUPPLY ITEMS: 

 

All materials, fittings, fixtures shall be of heavy and high quality within the scope of 
specifications. Samples of materials should be got approved within a week from the 
award of tender by the contractor from the Engineer-in-charge. 

 
32. MODE OF MEASUREMENT: 

 

The mode of measurement will be as per CPWD standard specifications or IS 1200 for all               
items. There shall be no disputes in this regard. 

 
33. GENERAL: 

 
In   the   contract, the   following expressions shall unless the context otherwise required have 
the meanings, hereby respectively assigned to them. 

 

xiii. The expression “works” or “work” shall unless there is something either in the subject 
or context repugnant to such construction, be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether temporary or permanent 
and whether original, altered, substituted or additional. 

 

xiv. The “Site” shall mean the land / or other places on, into or through which work is to be 
executed under the contract, or any adjacent land, path or street which work is to be 
executed under the contract or any adjacent land, path or street through which may be 
allotted or used for the purpose of carrying out the contract. 

 

xv. The “Contractor/service provider” shall mean the individual or firm or company, 
whether incorporated or not, undertaking the work and shall include the legal personal 
representatives of such individual or the persons composing such firm or company, or 
the successors of such firm or company and the permitted assignee of such individual 
or firm or firms or company.   
 

xvi. “Department/institute” means inStem which invites tenders on behalf of The Director / 
inStem as specified in schedule ‘F’.  
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xvii. The “Director” means the Director, inStem, Bangalore and his successors. 
 

xviii. The “Engineer-In-Charge”/ Project Manager means the Officer or the appropriate 
competent authority declared by the Director, inStem, and who shall supervise and be 
in charge of the work and who shall sign the contract on behalf of the Institute Director. 

 

xix. “inStem” shall mean the institute for stem-cell science and regenerative medicine.  
 
xx. Accepting Authority shall mean the authority mentioned in Schedule – ‘F’ 

 

xxi. Excepted Risk means risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not), invasion, act of foreign enemies, hostilities, 
Civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting authority or causes solely due to user or occupation 
by inStem, the part of the works in respect of which a certificate of completion has been 
issued or a cause  or a cause solely due to inStem faulty design of works.  

 
xxii. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender papers or the standard schedule of rates of the Government mentioned in 
Schedule – F’ hereunder with the amendments thereto issued up to the date of receipt 
of the tender.   

xxiii. Tendered value means the value of the entire work as stipulated in the letter of award.  
 

xxiv. Date of commencement of work: The date of commencement of work shall be the date 
of start as specified in schedule ‘F’ or the first date of handing over of the site, whichever 
is later, in accordance with the phasing if any, as indicated in the tender document.  

 
34. INTERPRETATION: 

 

These Special Conditions of Contract shall be read in conjunction with the General 
Conditions of Contract, (CPWD) Technical Specifications (CPWD) and Technical 
Specifications Electrical and air-conditioning works. Drawings and any other 
documents forming part of this contract wherever the context so requires. 

 
The Notice Inviting Tender, General Conditions of Contract (CPWD), Drawings & 
the bidding documents comprising of Special Conditions of Contract, Price Bid 
Document & Telegram of Intent/Letter of Intent shall form part and parcel of the 
Agreement. 

 
Notwithstanding, the sub-division of the documents into these separate sections and 
volumes, every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract so 
far as it may be practicable to do so. 
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Where any portion of the General Conditions of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless a 
different intention appears, the provisions of the Special Conditions of Contract shall 
be deemed to override the provisions of the General Conditions of Contract and shall 
to the extent of such repugnancy or variations prevail. 

 
36.   OBSERVANCE OF LABOUR LAWS & PRINCIPAL EMPLOYER 

 

Observance of labour laws shall be as per the clause No.19 of General Conditions of 
Contract. Principal Employer’s certificate will be issued by the inStem. 

 
37. RATES ARE FIRM AND NO ESCALATION IS ALLOWED 

 

The Rates quoted by Contractor are firm and no escalation will be allowed on 
account of price increase of materials, fuel, labour etc. The clause 10CA,10C and 
clause 10CC of General Conditions of Contract are not applicable to this contract. 
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COMPILANCE TO LABOUR LAWS &APPRENTICE ACT 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there 

under and other labour laws affecting contract labour and Apprentice Act, 1961  and the rules 

and orders framed there under that may be in force or brought into force  from time to time. 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract 

Labour (R&A) Central Rules 1971 before commencing work and which should be valid till 

the completion. 
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PARTICUALR TECHNICAL SPECIFICATIONS AND DESIGN DETAILS OF VARIOUS  
SIGNAGES  
 
1. SCOPE  
This document covers the technical specification & suggested details for the manufacturing of the 
signage. Detailed designing, fabrication, assembling including painting, finishing, etc. should be carried 
out by the contractor and shall conform in all respects to high standards of design, engineering & 
workmanship. 
 
 
b. The drawing given with the tender for different signage elements is indicative. The detailed fabrication 
drawing, shop drawing, mock ups, Flex materials cladding / fixing details, design to fit size should be 
developed by the contractor and submitted to inStem for approval. The contractor shall develop the 
prototype for each category as per the approved drawing, and graphic detail and submit to inStem for 
approval. Prototype should be offered for inspection and approval complete in all respects including 
fabrication of frame/structure, painting, of the sign complete in all respects. 
 
c. Detailed assessments and provisions should be made for ease of internal & and external 
maintenance.  
 
2. BASIS OF DESIGN  
a. All signage covered under this specification shall be good for installation and operation in 
inStem at Bangalore, Karnataka -India.  
 
b. All signage, except where specified as indoor, shall be good for outdoor installation without 
any shade/cover/protection.  
 
c. The design of signage shall facilitate easy maintenance and should remain water/dust tight 
during normal usage 
 
3. INSPECTION OF WORK  

The contractor to facilitate to inspect materials, works, and fabrication at their works and the site 
during the installation by inStem representative as per the scope of work. 

 

4. MATERIAL SPECIFICATION 

As per BOQ item specification 
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Annexure - II 

          FORWARDING LETTER 
    

To 
 

The Director,  
inStem 
GKVK Campus, Bellary 
road  
Bengaluru – 560065 
(Hereinafter referred to as Institute) 

Dear Sir/Madam 

I/We have read and examined the following documents relating to the work “inStem -Providing 

and installing outdoor signages representing institutional symbols”  

 
(a) Notice Inviting Tender 
(b) General Conditions 
(c) Special Conditions of Contract 
(d) CPWD-GCC-2023 for maintenance works  
(e) List of recommended makes 
(f) Safety observations and commitment from the contractor’s 
(g) Tender Drawings 
(h) Bill of Quantity 

 
Upon reading the terms and conditions contained or referred to therein and in accordance  in all 
respect with the specifications design, drawings and other relevant details at the rates, I/We 
hereby tender for the execution of the works referred to in the aforesaid documents. 

 
If I / We fail to keep the tender open for a period of  75 days, validity after opening the tender(s) or 
make any modifications in the terms and conditions of the tender, which are not acceptable to the 
institute, I/We agree that the Institute shall, without prejudice to any other right or remedy, be at 
liberty to initiate the action as per bid declaration form absolutely. Should this tender be accepted, 
I/We hereby, agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid 
documents. 

 
If, after the tender accepted, I/We fail to commence the execution of the works as provided       in the 
conditions, I/We agree that the Institute shall without prejudice to any of their right or remedy, to 
initiate the action as per bid declaration form absolutely. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and  when 
required and execute the contract according to your form of Agreement, within a Ten (10) days 
of receipt of work order, in default thereof, I/We do hereby bind my- self/ourselves  to forfeit the 
aforesaid initial security deposit. 
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I/We further agree to complete the work covered in the said schedule of quantities within (Thirty 
days) 30 days reckoned from the issue of LOI/LOA/work order whichever is earlier. 

I/We agree to pay the Government, GST (State and Central), Excise and Octroi duties, Insurance, 
Seigniorage charges and all other taxes etc., at the rates prevailing from time to time as per the 
Act, as amended and rates quoted by me/us are inclusive of the same. 

 
I/We agree to pay Income tax, to be deducted at source on the Gross value of the work done, and 
the rates quoted by me/we are inclusive of same. 

 
I/We agree to get the work & workers to be engaged on the work at site and all materials 
and machinery collected and kept/operated at site for execution of the work. In case part work 
is taken over by the Employer before final completion of the whole work, such parts may 
not be covered by the insurance from the date of taking over that part of work by the 
Employer. All the rates quoted by me/ us are inclusive of the same in full and nothing extra 
shall be claimed anytime on account of any of these. 

 
 

Yours faithfully, 
 
 

Contractor’s Signature 
 
 
 

Address: 
 
 

………………………………….. 
 

………………………………….. 
 

………………………………….. 
 

………………………………….. 
 

………………………………….. 

Date: 
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      Annexure-III 
TENDER ACCEPTANCE LETTER  

           (To be given on Company Letter Head)  
Date:  

To: 

The Director, 
Institute for stem cell science and regenerative medicine  
GKVK campus 
Bellary Road 
Bangalore – 65 
 

Sub: Acceptance of Terms & Conditions of Tender.  
 
Tender Reference No: ________________________  
 
Name of the work: -
___________________________________________________________________________
___________________________________________________________________________
____  
 
Dear Madam/Sir,  
1. I/ We have obtained the tender document(s) for the above mentioned ‘Tender/Work’ from 
the office namely: 
___________________________________________________________________________
_________  
as per your advertisement, given in the above-mentioned website(s).  
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. _______ to ______ (including all documents like annexure(s), 
schedule(s), etc .,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein.  
3. The corrigendum(s) issued from time to time by your department/ organisation too have also 
been taken into consideration, while submitting this acceptance letter.  
4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking.  
6. I / We certify that all information furnished by our Firm is true & correct and, in the event, 
that the information is found to be incorrect/untrue or found violated, then your department/ 
organisation shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract, without prejudice to any other rights or remedy including the forfeiture 
of the full said earnest money deposit absolutely.  
 
Yours Faithfully,  
(Signature of the Bidder, with Official Seal) 
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Annexure-IV 

 ARTICLES OF AGREEMENT 
 

This Contract Agreement made the ……………. day of …………. 2024 between 
………………………………………………………………………………………………
……… 

………………………………………………………………
………….... (herein after called the “Employer”) on the one 
part and 
……………………………………………………………………………………
…… (hereinafter called “The Contractor”) on the other part, where as the 
Employer is  desirous of getting the work
 of “    
    
  .” executed and has 
caused drawings, conditions of contract, specifications and schedule of quantities 
etc., describing the works. 

 
AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive 
of and  the conditions of contract, specifications and schedule of quantities etc., 
have been signed by or on behalf of the parties hereto. 

 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject 
to the conditions set forth in the Schedule hereto (hereinafter referred to as “Said 
Conditions”) the works shown upon the said drawings and described in the same 
specifications and included in the said schedule of quantities for such sum as may 
be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs.………….……… 
(Rupees……………...............................……… 
………........................................) (hereinafter referred to as “Said Contract Amount”). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
2. In consideration of the said sum to be paid at the times and in the manner 

set forth in the said conditions, the contractor shall upon and subject to the 
said conditions, execute and complete the work shown in the said drawings 
and described in the said specifications. 

 
3. The Employer shall pay the contractor the said sum or such sums as shall 

become payable hereunder at the times and in the manner specified in the 
said conditions. 

 
4. Tender documents containing Notice to the Contractor, Conditions of 

Contract, Appendix thereto, Special Conditions of Contract, Specifications 
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and Schedule of Quantities with the rates entered therein, shall be read and 
studied as forming part of this agreement and the parties hereto shall 
respectively abide by and submit themselves to the conditions and 
stipulations and perform the agreement on their part respectively in such 
conditions contained. 

 
5. The contract is neither a fixed lumpsum contract or a piece work contract, 

but is a contract to carryout work in respect of the entire works to be paid 
for according to actual measured quantities, including from BOQ at the 
rates contained in the Schedule of rates and Probable bill of quantities or as 
provided in the said conditions 

 
6. The Employer reserves to himself the right of altering the drawings and 

natures            of the work, of adding/substitution to or omitting any items of work 
or having portions of the same carried out through alternate agencies 
without prejudice to this contract. 

 
7. Time shall be considered as the essence of this agreement and the 

contractor here by agrees to commence the work immediately from the date 
of issue of Letter of Intent/Letter of acceptance/wok order to execute the 
work, as provided for in the said conditions and complete the entire work 
in subject to nevertheless to the provisions for extension of time. 

 
8. This agreement and contract shall be deemed to have been made in Bengaluru  

and any questions or dispute rising out of or in any way connected with 
this Agreement and Contract shall be deemed to have arisen in Bengaluru 
and only         the courts in Bengaluru shall have jurisdiction to determine the 
same. 

 
 

AS WITNESS our hand this ……………….. day of ............................. 2024. 
 
 

Signed by the said in the presence of: 
 
EMPLOYER CONTRACTOR 

 
WITNESS : WITNESS : 

 
NAME : NAME : 

 
ADDRESS : ADDRESS : 
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Contractor’s Commitment to Safety 
The commitment of the contractor’s management to safety is critical because each contractor 
is in the best position to know how to attain improved safety performance. The contractor’s 
management needs to ensure the following: 
 To implement safe methods and practices, deploy appropriate machinery, tools & 

tackles, experienced supervisory personnel and skilled workforce etc. required for 
execution. 

 
  To ensure that the only Indian nationals are employed for the work and employees 

deployed are physically and mentally fit. Such employees should possess requisite 
skill, qualification, experience etc. 

 To ensure that the background of the individual employee is verified before 
employing them. 

 
 To deploy qualified & trained safety supervisor / safety engineers reporting to the site 

in charge, for supervision, co-ordination and liaison for the implementation of the safety 
plan. 

 
 To ensure that its employees have completed appropriate health and safety training as 

required. The documentation of such training imparted to all its employees should be 
maintained and produced for verification as required. 

 
 To obtain all necessary licenses, permits, insurance policy of his employees and / or 

approvals before performing any work. A copy of the same shall be submitted to 
Department. 

 
 To ensure that all the employees and those of sub-contractors have sufficient 

information, instruction, training and competence to enable them to carry out safely the 
work specified in the contract. 

 
 To comply with all the security arrangements of Department.  

 
  To ensure that the plant and equipment used on-site by him / his employees is correctly 

registered, controlled and maintained in sound working condition. To ensure that all 
incidents including near misses are reported to all concerned immediately. 

 
 To provide personal protective equipment’s required for the job and first-aid kits at 

work. 
 
  To provide uniform safety gadgets for employees, whenever work is carried out in 

existing facility for easy identification. 
 
 To maintain appropriate records of his employees deployed to carry-out the job.To 

ensure that all incidents including near misses are reported to all concerned 
immediately. 
 

 To provide personal protective equipment’s required for the job and first-aid kits at 
work. 
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 To provide uniform safety gadgets for employees, whenever work is carried out 
 
in existing facility for easy identification. 

 
 To maintain appropriate records of his employees deployed to carryout the job. 

 

 Contractor’s Safety Officer / Job Supervisor: 
 

The duties & responsibilities of the Contractor’s Safety Officer/ job supervisor shall include 
the following: 
 
 To assess the hazards associated with jobs in consultation with all concerned and 

establish safe working procedure. 
 
 To establish a written record of factors which can cause injuries and illness. 

 
 To ensure strict compliance with work permit system by carrying out work only with 

appropriate work permits and after ensuring that all safety precautions / conditions in 
the permit are complied with and closing the same after the completion of the contract. 

 
 To undertake routine / surprise inspections of all work sites and identify and correct 

unsafe conditions & practices, if any. 
 
 To check whether the proposed working arrangements are safe and satisfactory, 

particularly at the interface between contractor’s planned work and Department’s 
existing facilities. 

 
 To ensure that required guards and protective equipment are provided, used, and 

properly maintained. 
 
 To ensure that the workers understand the work to be done, the hazards that may be 

encountered, and the proper precautions/procedure for carrying out the work safely. 
 
 To take immediate action to correct any violation of safety rules observed or reported. 

 
 To ensure that the workers likely to be exposed to hazardous chemicals/materials have 

access to appropriate Material Safety Data Sheets (MSDS), wherever applicable, and 
provide necessary mitigation measures. 

 
 To ensure that appropriate warning signboards or tags are displayed. 

 
 To ensure that workers have proper training for their job assignments, including use of 

appropriate PPE. 
 
 To report each incident and/or injury in accordance with established procedures and 

assist in investigation. 
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 To conduct daily inspections to ensure compliance with safety standards, codes, 
regulations, rules and orders applicable to the work concerned. 

 
 To arrange tool box meeting periodically (preferably daily) and shall continue this 

process to make workmen safety conscious. 
 
 To keep a constant liaison with Engineer-in-charge / Department’s representative on 

safety issues. 
 
 To maintain accident and near miss record in a register. 

Contractor’s employees 
 

The duties & responsibilities of the contractor’s employee should include the following 
 
 To perform work safely as per the job requirement and instructions. 

 
 To inform all concerned regarding unsafe conditions/acts. 

 
 To wear PPE as stipulated and necessary for the job. 

 
 To inform promptly to their supervisor regarding all work related incidents 

 
 resulting in personal injury, illness and/or property damage. 

 
 To take all necessary and appropriate safety precautions to protect themselves, other 

personnel and the environment. 
 

Electricity 
 

The following are provided for general guidance of the Contractor and shall be read as specific 
requirement, in addition to complying with Indian Electricity Act, Indian Electricity Rules and 
IS Specifications. 
 
 Only qualified electricians familiar with code requirements are allowed to perform 

electrical work. 
 
 Employees are not permitted to work near an unprotected electrical power circuit unless 

they are protected against electrical shock by de-energizing the circuit and grounding 
it, or are protected by effective insulation or other means, and are wearing required 
personal protective equipment. 

 
 The electric power supply will be generally made available at one point in the works 

site of the contractor by the Department. 
 
 All three phase equipment shall be provided with double earthing. All light fixtures and 

portable equipment shall be effectively earthed to main earthing. 
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 The Contractor shall not connect any additional load without prior permission of 
Department. 

 
 Joints in earthing conductors shall be avoided. Loop earthing of equipment shall not be 

allowed. However, tappings from an earth bus may be done. 
 
 Materials for all electrical equipment shall be selected with regard to working voltage, 

load and working environment. Such equipment shall conform to the relevant 
standards.  

 
 Electric fuses and/or circuit breakers installed in equipment circuits for short circuit 

protection shall be of proper rating. It is also recommended that high rupturing capacity 
(HRC) fuses be used in all circuits. For load of 5 KW or more earth leakage circuit 
breaker of proper rating shall be provided in the circuits. 

 
 Wires and cables shall be properly supported and approved method of fixing shall be 

adopted. Cables shall not be left on floor/ground. Loose hanging of wires & cables shall 
be avoided. Lightning and power circuits shall be kept distinct and separate. 

 
 
 All cables and wires shall be adequately protected mechanically against damages. In 

case, the cable required to be laid underground, it shall be adequately protected by 
covering the same with bricks, Plain Cement Concrete (PCC), tile or any other approved 
means. 

 
 All armoured cables shall be properly terminated by using suitable cable glands. Multi-

stranded conductor cables shall be connected by using cable lugs/ sockets. Cable lugs 
shall preferably be crimped. They shall be of proper size and shall correspond to the 
current rating and size of the cable. Twisted connections will not be allowed. 

 
 All the Distribution Boards, Switch Fuse units, Bus bar chambers, ducts, cubicles etc. 

shall have MS enclosures and shall be dust, vermin and waterproof. The Distribution 
Boards, switches etc. shall be so fixed that they shall be easily accessible. 

 
 The Contractor shall provide proper enclosures/covers of approved size and shape for 

protection of all switch boards, equipment etc. against rain. 
 
 Isolating switches shall be provided close to equipment for easy disconnection of 

electrical equipment or conductors from the source of supply, when repair or 
maintenance work has to be done. 

 
 Adequate working space shall be provided around electrical equipment, which requires 

adjustment or examination during operation. 
 
 All portable appliances shall be provided with three-core cable and three-pin plug. The 

third pin of the plug shall invariably be earthed. It shall be ensured that the metal part 
of the equipment shall be effectively earthed. 
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Proforma of Schedules 

  
SCHEDULE ‘A’ 

 

SN TITLE PARTICULARS PAGE 

1 Notice Inviting Tender (NIT) No.  inStem/Maint(Civil)/15023/5/NIeT- 77/2024-
25  DT. 06.09.2024 

3 Notice Inviting Tender details i)    NIeT as published in Web site 

ii)   NIeT as Logged on to Web Site 

4 Scope and location of the work: Enclosed   
5 List of drawings Enclosed   
6 Time Schedule for the work: Enclosed 

7 List of changes if any in specifications:   
a) Interior work - Changes indicated 

8 Schedule of Quantities (Enclosed) - Please refer Financial Bid   
 

 

  
SCHEDULE‘B’ 

  
Schedule of materials to be issued to the contractor  

Sl. 
No 

Description of item Quantity Rates at which the Materials 
will be charged to the contractor 

Place of 
issue 

     
     

 

  
SCHEDULE‘C’ 

  
Land earmarked for temp. infrastructures and Tools & plants to be hired to the contractor 

Sl.No Description Hire charges Place of issue 

1 2 3 4 
1. Area for storage / site office  NA NA 

2. Temporary Buildings  NA NA 

3. Labour hutments  NA 

4.       
 

 

  
SCHEDULE‘D’ 

  
Extra schedule for specific requirements / documents for the work, if any 
Particularly for Security guidelines, Gate pass, lift, tower crane etc, 

Nil 
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SCHEDULE ‘E’   

Schedule of component of Cement, Steel, other 
Materials, Labour, POL etc. for price escalation. 

NIL 

 

 SCHEDULE ‘F 
SCHEDULE ‘E’ 

  

Reference to CPWD - General Conditions of contract – 2023 for Maintenance works  

Name of work: “inStem -Providing and installing outdoor signages representing 
institutional symbols” 

As per NIT 

Estimated cost of work : Rs. 3.18 lakhs As per NIT 

i) Earnest money 6,366.00 As per NIT 

ii) Performance Guarantee 3% of tendered value As per Tender 

iii) Security Deposit 2.5% of tendered value As per Tender 

 

  General Rules & Directions : 

Tender inviting authority I/C Senior Engineer on behalf of The 
Director/inStem 

Maximum percentage for quantity of Items of work to be executed beyond 
which rates are to be determined in accordance with Clauses 12.2 & 12.3. 100% 

 

 

  
Definitions: 

  
2(v) Engineer-in-charge Ref General definitions 

2(viii) Accepting Authority I/C Senior Engineer on behalf of The 
Director/inStem 

2(x) Percentage of cost of materials and labour to 
cover all overheads & profits 

15% (Fifteen percent) 

2(xii) Department Ref General definitions 

9(ii) Standard Contract Form GCC for Item rate tender 
as modified & corrected up to date

CPWD- GCC-2023 for maintenance works 

    
 

 

 
  

Clause -1 
  

i) Time allowed for submission of Performance Guarantee from the date of 
issue of letter of acceptance / WO. 

10 days 

ii)Maximum allowable extension with late fee @ 0.1% per day of Performance 
Guarantee amount beyond the period provided in (i) above. 

10 days 
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  Clause -2   
Authority for fixing compensation under clause 2. The Director / inStem 

 

  Clause -5   
Number of days from the date of issue of letter of acceptance/Work Order 
whichever is earlier for reckoning date of start. 

Immediate  

   
Mile stone(s) as per table given below:   
TABLE OF MILE STONE(S) 
Sl 
No. 

Description of Milestone 
(Physical) 

Time Allowed in days 
(from date of start) 

Amount to be withheld in case of non-
achievement of milestone 

1. Submission of shop 
drawing 

05  

2. Approval of samples  05  
3 Fabrication  15  
4 Installation at the site 20  
5 Misc. works including 

finishing  
25  

6 Handing over  30  
 

TIME ALLOWED FOR EXECUTION OF WORK 30 days (as per NIeT) 

 

Clause applicable – 
  

Clause 6 for Manual Billing / Clause 6A 
for Computerized Billing 

  6A 

(6 or 6A)   
 

 Clause - 7   
Gross work to be done together with net payment/ adjustment of advances 
for material collected, since the last such payment or being eligible to if 
any 

AS per Clause- 21 of SCC – Interim 
payment 

 

  Clause - 10A   .NIL 
List of testing equipment to be provided by the contractor at the site lab. 

1 2 3 

4 5 6 

 

  Clause - 10B(ii) (Mobilisation Advance) 
Whether Clause 10 B (ii) shall be applicable 
(If  yes,  Clause  of  Tender  Condition  to  be  followed) 

NOT APPLICABLE 
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  Clause - 10C   
Component of labour expressed as percent of value of the work NOT 

APPLICABLE 
 

 

  
Clause - 10CA 

 -                                                                                                    NOT APPLICABLE 
S. 
No 

Materials Covered under 
this Clause 

Nearest Material for which All India Wholesale 
Price Index is to be followed 

Basic Rate 

    

 

Note: Base price for materials given above are only for regulating operation of clause 10-CA. 
The tenderers are requested to consider prevailing market rates while quoting the rates. 
 

  
Clause - 10CC 

                                                                                                                  NOT APPLICABLE 
Clause 10 CC to be applicable in contracts with stipulated period of completion 
exceeding the period shown in next column. 

6 Months 

 

  
Clause - 11 

  
Specifications to be followed for execution of this 
work 

a) Civil work : 2019 

 

  
Clause - 12 

  
12.2 & 12.3 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 

building work 
   As enclosed with 

Tender
12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 

foundation work 
100%

12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 
maintenance work 

100%

 

  
Clause - 16 

  
Competent Authority for deciding reduced rates. The Director / inStem 

 

  
Clause - 18 As necessitated for the work. 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: 

1 2 3 

4 5 6 
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Clause – 36(i) Requirement of Technical Representative(s) and recovery Rate 

Sl. Minimum Disci- Designation Min. No. Rate at which recovery shall 

No. Qualification of 
Technical 
Representative 

pline (Principal Technical
/ Technical 
representative) 

Exp. 
In 
yrs. 

  
be made from the contractor in the 
event of not fulfilling provision of 
clause 36(i). 

            (Rupees in figures & words) 

1 Diploma  Civil Diploma Engineer 5   Rs.15,000.00 

Assistant Engineers / Scientific Officer- “C”, retired from Govt. services that are holding Diploma, 
will be treated at par with Graduate Engineers. 
 

  
Clause - 42 

  
(i) (a)  Schedule / statement for determining theoretical 

quantity of cement on the basis of : 
As per Interior Work Specifications of the 
Department 

(ii) Variations permissible on theoretical quantities. 

 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
S. 
No. 

Description of Item Rates in figures & words at which recovery shall be made 
from the Contractor 

    
Excess beyond permissible 
variation 

Less use beyond the 
permissible variation 

    
   
    
    

 
 
 
                      I/C Senior Engineer 
                              DBT-inStem 
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Tender Drawings 
 

  Name of the work: - “inStem -Providing and installing outdoor signages representing     
                                       institutional symbols.” 

 
TENDER NOTICE NO.: inStem/Maint(Civil)/15023/5/NIeT- 77/2024-25  DT. 06.09.2024 

 

Sl 
No. 

Name of tender drawing NO. OF 
DRAWINGS 

REMARKS 

 
01 
 

inStem & BRIC logo (External face of 
Central Wing at +10000mm LVL) 
 

 
EXT/SIGNAGES/01 

 

 

 
02 

Location of inStem logo to be installed 
(External face of Central Wing at 
+10000mm LVL) 
 

 
EXT/SIGNAGES/01A 

 

 

 
03 

inStem logo and Name (External face of 
South wall at +2,000 mm LVL) 
 

 
EXT/SIGNAGES/02 

 

 

 
04 

Location of inStem Logo and name to be 
installed (External face of South wall at 
+2,000 mm LVL) 
 

 
EXT/SIGNAGES/02A 

 

 

 

 

 

 

 










