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inStem

INSTITUTE FOR STEM CELL SCIENCE AND REGENERATIVE MEDICINE
{Autonomous Institute of the Department of Biotechnology, Government of India)

GKVK Campus, Bellary Road, Bangalore-560065
Phone: 080-6194-8166/ 080-6194-8167

NOTICE INVITING E-TENDER
TENDER NOTICE NO.: inStem/Maint(Civil)/15021/3/NIeT- 71/2024-25 DT, 01.07.2024

E- tenders in a single stage two-cover system (Technical and price bid) are invited on behalf of The
Director, inStem from the eligible contractors who have executed similar nature and magnitude of
works, in respect of the work as detailed below up to 11:00 Hours on 10.07,2024,

A. Details of Tender:

1. Wehbsite Url: https://dbt.euniwizarde.com .Bidders are advised to follow the instructions
provided in the “Instructions to the participating bidders” in Section No, C of this NIeT.

2, Name of the work: “inStem - Civil works - Lab building - Developing terrace space
at second floor seuth wing.”

3. Brief details of Tender:

1. Estimated cost (ECPT) Rs. 2,11,832.00 (including GST @ 18%)

2. Earnest Money Deposit Rs. 6355.00/- (8ix thousand three hundred and fifty-
five rupeces only). To be paid through E-
payment/NEFT in the E-wizard portal or any other
instrument indicated in part D of this NIT,

3. Completion period 30 days.

4, Tender fee NIL

5. Tender processing fee As per the charges mentioned on the e-tender portal.

6. E-tender uploading date and time 01.07.2024 @ 15:00Hrs

7. Date of Pre-Bid Meeting NA

8. Date and time of tender closing 10.07.2024 at 11: 00 hrs

9. Date of opening of technical cover | 10.07.2024 at 15: 30 hrs onwards

10. Opening of the Price bid cover Will be communicated separately to qualified bidder.

4, The site of the work is located at inStem, GKVK Campus, Bellary road, Bengaluru,

Karnataka.

Incharge — Senior Engineer
DBT-inStem
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B. Eligibility, Evaluation and Award Criteria:

iii)

v)

vi)

vi)

viii)

The Bidder shall meet the following eligibility criteria and submit the relevant documentary
evidence. The bid received without documentary evidence shall summarily be rejected.

Bidders should submit Copies of valid registration details under the civil works category
with Government organizations / Semi-Government organizations of State or Central
Government or Public sector underiakings or Autonomous bodies of State or Central
Government. ‘

Turnover: Average annual financial turnover should be at least 30% of the estimated cost
put to tender during the immediate last three consecutive financial years. The value of
annual turnover figures shall be brought to current value by enhancing the actual turnover
figures at a simple rate of 7% per annum.

Profit/loss: The bidders should not have incurred any loss (profit after tax should be
positive) in more than two years during available last five consecutive balance sheets
(balance sheet in case of private/public limited company means its standalone

e financial statement and consolidated financial statement both), duly audited and certified
by the Chartered Accountant.

Similar nature and magnitude of work experience: The Bidders should have satisfactorily
completed in the last seven years in his own/firm name at least one similar nature of work
cost not less than of Rs. 1.69 lacs or two similar works of each cost not less than Rs. 1.27
laes or three similar works costing not less than 0.85 lacs.

Similar nature of work means: The bidder should have satisfactorily carried out building civil
works for Premier Research Institutes/ Universities/ Public Sector Undertakings (PSUs)

institutes/ Multinational Companies {(MNCs) etc.

The Bidders should submit copy of Department of Labor Registration certificates issued by
appropriate authority.

Certificate of Registration for Goods Services Tax (GST).

Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's Certificate of
the amount equal to Rs. 0.85 lacs, or Net worth certificate of minimum Rs. 0.22 lacs issued by

certified Chartered Accountant with UDIN.
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X) Affidavit in the following format on the bidder’s company letter head shall have to be uploaded
in the technical cover:

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to the
notice of the institute, then I/we shall be debarred for bidding in institute works in future forever.
Also, if such a violation comes to the notice of the institute before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Eamest Money
Deposit/Performance Guarantee”.

(Note: Work executed as a sub-contract or joint venture will not be considered for eligibility/
evaluation.)

The Bidder should submit the details of such completed works, in support of having completed
these works, the Bidder should submit copies of the completion certificates from the owner
companies indicating the name of work, the description of work done by the Bidder, value of
contract executed by the bidder, date of start, date of completion (contractual and actual), value of
the material supplied by the client. If required, the evaluation of technical offers opened will
be done with inspection of works executed by the bidders by the inStem committee.

Evaluation and award of work: The technical offer of all the participants will be evaluated
initially and the price offer of those participants who secures minimum marks and gets technically
qualified (ref. annexure-1 for eligibility scoring matrix), will be considered for further evaluation.
Finally, the work will be awarded to the bidder whose offer was found to be the lowest and responsive

bid.

Incharge — Senior Engineer

DBT-inStem
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C. INSTRUCTIONS TO THE PARTICIPATING BIDDERS

The intending bidders must read the terms and conditions of this NIeT carefully. Bidder should only
submit the bid if considers himself/herself eligible and is in possession of all the documents required.

The bid should be submitted through e-Wizard portal (https://dbt.euniwizarde.com/) only and in
the standard formats uploaded in the portal. Any other form of submission and change in the
departmental formats will not be acceptable and summarily rejected.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids. A bidder shall be deemed to have full knowledge of the
system whether he inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. Submission of a bid by a bidder implies that he/she has read this notice
and all other contract documents and has made himself aware of the scope and specifications of the
work to be done and local conditions and other factors having a bearing on the execution of the
contract.

The bidders are required to submit soft copies of their bid electronically on the e-Wizard Portal using
valid Digital Signature Certificates. Below mentioned instructions are meant to guide the bidders for
registration on the e-Wizard Portal, prepare their bids in accordance with the requirements and submit
their bids online on the e-Wizard Portal, For more information, bidders may visit the Portal
{(httos://dbt. euniwizarde.com/)

LREGISTRATION PROCESS ON ONLINE PORTAL

a) Bidders to enroll on  the  e-Procurement module of the  portal
https://dbt.euniwizarde.com by clicking on the link “Bidder Enrolment”,

b) The bidders to choose a unique username and assign a password for their accounts. Bidders are
advised to register their valid email address and mobile numbers as part of the registration process.
This would be used for any communication from the e-Wizard Portal.

c) Bidders to register upon enrolment, with their valid Digital Signature Certificate (Class III
Certificates with signing and Encryption key) issued by any Certifying Authority recognized by
CCA India with their profile.

d) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse.

) Bidder then logs in to the site through the secured log-in by entering their user ID/password
and the password of the DSC / e-Token.

f) After registration send mail to Helpdesk: helpdeskeuniwizarde@gmail.com for Account activation.

5
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g) As per portal norms Registration Fee will be applicable.

2. TENDER DOCUMENTS SEARCH

a)

c}

Various built-in options are available in the e-Wizard Portal like Department name, Tender
category, estimated value, Date, other keywords, etc. to search for a tender published on the Orline
Portal.

Once the bidders have selected the tenders they are interested in, they may download the required
documents/tender schedules. These tenders can be moved to the respective ‘Interested tencers’
folder.

The bidder should make a note of the unique Tender No assigned to each tender; in case they want
to obtain any clarification/help from the Helpdesk.

3. BID PREPARATION

a)

b)

c)

Bidder should take into account any corrigendum published on the tender document before

submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid.

Please note the number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that needs to be submitted.
Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document/schedule and generally, they can be in PDF/XLSX/PNG, etc. formats.

4. BID SUBMISSION

a}

b)

c)

Bidder to log into the site well in advance for bid submission so that he/she uploads the bid in time
i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

The bidder to digitally sign and upload the required bid documents one by one as indicated in the
tender document.

Bidders to note that they should necessarily submit their financial bids in the prescribed format
6
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d)

h)

given by department and no other format is acceptable.

The server time (which is displayed on the bidders® dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, the opening of bids,
etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data, which cannot be viewed by unauthorized persons until
the time of bid opening.

The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

Upon the successful and timely submission of bids, the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date & time of submission of
the bid with all other relevant details.

The off-line tender shall not be accepted and no request in this regard will be entertained
whatsoever.

i) As per portal norms Tender Processing Fee will be applicable.

5. AMENDMENT OF BID DOCUMENT

At any time prior to the deadline for submission of proposals, the department reserve the right to
add/modify/delete any portion of this document by the issuance of a Corrigendum, which would be
published on the website and will also be made available to the all the Bidder who has been issued the
tender document. The Corrigendum shall be binding on all bidders and will form part of the bid
documents.

6. ASSISTANCE TO BIDDERS

a)

b}

Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated
in the tender.

Any queries relating to the process of online bid submission or queries relating to e- Wizard Portal,
in general, may be directed to the e-Wizard Helpdesk. The contact number for the helpdesk is
8448288994/86/87/89/88/81/90/92/82 011-49606060, 07903269552, 9355030608, 9055030613,
7903810198, 9355030606, 9315620706, 9355030623,
9355030628,8800526452,9205898228,9122643040,9355030604,eprochelpdesk.01@gmail.com,
eprochelpdesk. 44@gmail.com , eprochelpdesk.06@gmail.com

7
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c) The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt
of the bid(s).

d) All payments should be done through e-Wizard Payment gateway.

7. Bid Validity: The offer submitted shall be valid for minimum 75 days from the date of the
submission of the tender.

For site visit and for any queries please contact Senior Technical Officer-inStem, Civil Engineering
office, GKVK campus, Bellary Road, Bengaluru-360065.Ph:080-6194-8166/8167 Email :
krakshith@instem.res.in , raiesh@instem.res.in

~

LY
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Incharge — Senior Engineer

DBT-inStem
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D. INFORMATIONS TO THE PARTICIPATING BIDDERS

1. Security Deposit: 2.5% of total value of the work done will be withheld as security
deposit. The recovery on this account will be made from each running bills and final bill.
The security deposit recovered will be released after successful completion of the defects
liability period.

2. Performance Guarantee: The successful Bidder has to submit the performance guarantee
for an amount of 3% of his / their tendered amount in the standard form prescribed in tender
document. This performance guarantee will be returned to the contractor after the due date
from the satisfactory completion of the work, providing the work has been carried out in
accordance with the agreement provision and the same is not forfeited for any reason.
Note: In the case of PG amount is less than or equal to Rs.50,000/-, it has to submitted
in the form of FI)/DD/TDR/Banker’s cheque and PBG form is not acceptable.

In the case where PBG amount is more than Rs.50,000/- along with the above
instrument, PBG form will also be accepted. In the case of PBG submission, it shall be in
the format annexed along with this tender document. Further, the successful bidder
shall have to ensure that PBG issuing bank sent an SFMS to the inStem institute bank
and details of the SFMS sent should be recorded on the BG. The details of the inStem
bank may be obtained with the office of civil engineering on receipt of the LOA.

3. Defects Liability Period: Twelve (12) months from the date of completion of work.

4. The Director, inStem does not bind herself/himself to accept the lowest or any other tender
and reserves the authority to reject any or all tenders without assigning any reason. All the
tenders, in which any of the prescribed conditions are not fulfilled or incomplete, in any
respect, are liable to be rejected.

5. This Notice Inviting Tender (NIeT) along with its annexures such as information and
instructions to the participating bidders shall form part of the agreement.

8. The Director, inStem reserves the right to postpone the tender issue date, submission
/opening date and to accept or reject all your tenders without assigning any reason.

7. The successful Bidder on the acceptance of his tender by the inStem shall within Ten (10)
days from the stipulated date of start of the work, sign the formal contract.
8. The Bidder should ensure that rates quoted should appear only in the price schedule

document and nowhere else, otherwise, the tender is liable to be rejected.

9. The Director, inStem reserves the right of accepting the whole or part of any tender and

9
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Bidder shall be bound to perform the same at the rate or amount quoted.

10.  The successful Bidder shall be required to execute an agreement with the inStem for
carrying out the work as per the agreed conditions. The cost of stamp paper for the
agreement shall be borne by the contractor as per the state stamp act

11.  The General conditions of contract of CPWD - GCC 2023 {maintenance works} with all
the latest amendments and schedule annexed with this tender shall be applicable and form
part of this work agreement. The annexed schedule shall be read as part of the CPWD-
GCC-2023 (maintenance works) . The CPWD-GCC can be found and available for
download in the link below
hitos:ffepwd.gov.in/Publication/GCC  Constructions works 2023 odf

12, The rates shall be quoted inclusive of all taxes, worker welfare cess, levies ete. except GST,
which shall be indicated separately at the end of the offer and as such nothing extra shall
be payable.

13.  Applicable deductions towards Income tax, workers welfare cess shall be deducted asper
rules in force in each bill.

14, Earnest Money deposit

It may be noted that, on confirmation of availability of the EMD in the technical bid stage as per
prescribed form, shall only be considered for opening of the bid further and all others without EMD
will be rejected.

16.1. Mode of Deposit Earnest Money:
The Earnest Money is accepted only in the following forms:

I.  Banker's Cheque of a Commercial Bank
II.  Account Payee Demand Draft of a Commercial Bank
III.  Fixed Deposit Receipt (FDR) of a Commercial Bank
IV.  Insurance Surety Bonds
V.  Bank Guarantee from a Commercial Bank.
VI.  E-payment at E-wizard portal

Note : In the case of EMD in the form of (I} to (V), the original instrument of the EMD shall
be submitted to the office of Civil engineering, inStem on or before the due date and time of
opening the tender. If valid EMD not received on or before the opening of tender, the tender
will be summarily rejected.

16.1.1. The FDR is pledged in favour of The Director, inStem, Bengaluru. It is in the tenderer's
own interest to keep the FDR valid as long as it is required.

16.1.2. If the banks are closed on the last date of submission of tenders, the date is postponed
suitably.

10



16.1.3. The MSME firms registered in NSIC under PP policy are exempted from payment of EMD

for supply of goods and services only. Bidder should submit valid MSME UDYOG
AADHAR MEMRANDOM.

1€.1.4. The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is

valid for a period of 90 days for single bid works and 180 days for two bid systems or more
from the date of submission of the tender.

16.2. Refund of Earnest Money:
The earnest money of all the tenderers except the lowest tenderer is refunded immediately in the

same form as bidders submitted:

(2) after the expiry of stipulated bid validity period or

(b) immediately after acceptance of the successful bidder, whichever is earlier.

16.3. Forfeiture of Earnest Money:

1.

If any tenderer withdraws his tender or makes any medification in the terms & conditions of the
tender which is not acceptable to the institute within 7 days after last date of submission of bids,
then the institute shall without prejudice to any other right or remedy, be at liberty to forfeit 50%
of earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the institute after expiry of 7 days after last date of submission
of bids, then the institute shall without prejudice to any other right or remedy, be at liberty to
forfeit 100% of the earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

if a contractor fails to furnish the prescribed performance guarantee within the prescribed period,
the earnest money is absolutely forfeited to the institute automatically without any notice.

In case of forfeiture of earnest money as prescribed in Para (1) and (2) above, the bidder shall not
be allowed to participate in the re-tendering process of the work.

Incharge — Senior Engineer

DPBT-inStem

11
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METHOD OF PERFORMANCE EVALUATION OF THE BIDDERS

ANNEXURE-1

Name of work: “inStem - Civil works - Lab building - Developing terrace
space at second floor south wing.”

inStem/Maint(Civil)/15021/3/NIeT- 71/2024-25 DT. 26.06.2624

ECPT: Rs. 2,11,832.00

Attributes

Evaluation

(i) 60% marks for minimum eligibility

Financial Strength (20 Marks) criteria
® (?af;;erage annual turnover (last 3 16 Marks (if) 100% marks for twice the minimum
4 - eligibility criteria or more In
(b) ‘Bankers Certificate/Net-worth between (i) & H) - on pro -rata basis
certificate 4 Marks
Experience in similar class of (1) 60% marks for minimum eligibility
works (20 Marks) criteria
(i) (ii) 100% marks for twice the minimum
eligibility criteria or more
In between (i) & II) - on pro -rata basis
(iii) | Performance on works
Time over run {20 marks)
Parameter calculation for points
IfTOR=]1.00 2.00 3.00 >3.50
(i) Without levy of compensation 20 15 10 10
(ii) With levy of compensation 20 5 0 -5
(iii) Levy of compensation not
decided 20 10 0 0
) Performance of works (Quality) (40 Marks)
iv
(i) Outstanding 40
(II) Very good 30
(Il Good 20
(iv) Poor 0

Note :- 1. Minimum Of 50% of marks in each attributes and aggregate marks of minimum

60% is required for qualification.

12
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Incharge - Senior Engineer

DBT-inStem
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Proforma of Schedules

SN | TITLE PARTICULARS | PAGE

1 Notice Inviting Tender (NIT) No. inStem/Maint(Civil)/15021/3/NJeT- 71/2054-25
DT. 01.07.2024

3 Notice Inviting Tender details i) NIeT as published in Web site
ii) NIeT as Logged on to Web Site

4 Scope and location of the work: Enclosed

5 List of drawings Enclosed

6 Time Schedule for the work: Enclosed

7 List of changes if any in specifications:

a) Civil work - Changes indicated
8 Schedule of Quantities (Enclosed) - Please refer Financial Bid

HEDULE‘B!

“Schedule of materials to be issued to the contractor

S, Description of item Quantity | Rates at which the Materials Place of
No will be charged to the contractor issue

I 2 3 4 3

1 Cement in bags Contractor’s own supply

2. | Re-Bars for RCC Contractor’s own supply

3 Water for const. purpose Ref as per clause 34 of SCC

4. | Electricity for const, Reflas per clause 34 of SCC

purpose

| Land earmarked for temp. infrastructures and Tools & plants to be hired to the contractor

SLNo Description Hire charges Place of issue
1. Area for storage / site office (SCC-8) As per Clause SCC-8 Site premises
2. Temporary Buildings (SCC-8) As per Clause SCC-8 Site premises
3. Labour hutments (SCC- 8) No labour hutment permitted at site
4. |

SCHEDULE'D’

Extra schedule for specific requirements / documents for the work, if any Nit
Particularly for Security guidelines, Gate pass, lift, fower crane ete,

13



Schedl oponent of Cement, Steel, other
Materials, Labour, POL etc. for price escalation.

NIL

Reference to CPWD - General Conditions of contract — 2023 for Maintenance works

Name of work: “inStem - Civil works - Lab building - Developing terrace space at second | As per NIT
floor south wing”

Estimated cost of work : Rs. 2.11 lakhs As per NIT

i) Earnest money Bid declaration form to be submitted As per NIT

i) Performance Guarantee 3% of tendered value As per Tender
iii} Security Deposit 2.5% of tendered value As per Tender

Tender inviting authority

IO Senior Engineer on belialf of The
Director/inStem

Maximum percentage for quantity of Items of work to be executed beyond
which rates are to be determined in accordance with Clauses 12.2 & 12.3.

100%

as modified & corrected up to date

2(v) Engineer-in-charge Ref General definitions
2{viii) | Accepting Authority I/C Senior Engineer on behalf of The
Director/inStem
2(x) Percentage of cost of materials and labour to 13% (Fifteen perceni)
cover all overheads & profits
2(xii) | Department Ref General definttions
9(ii) Standard Contract Form GCC for Item rate tender | CPWD- GCC-2023 for maintenance works

i) Time allowed for submission of Performance Guarantee from the date of 10 days
issue of letter of acceptance / WO.

iffMaximum allowable extension with late fee @ 0.1% per day of Performance | 1% days
Guarantee amount beyond the period provided in (i) above.

“Kuthority for fixing compensation under clause 2.

The Director / fnStem

14
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Number of days from the date of issue of letter of acceptance/Work Order Immediate
whichever is earlier for reckoning date of start.

Mile stone(s) as per table given below:

TABLE OF MILE STONE(S)

81 Description of Milestone | Time Allowed in days Amount to be withheld in case of non-
No. (Physical) (from date of start) achievement of milestone
TIME ALLOWED FOR EXECUTION OF WORK [ 30 days (as per NIT)

lause applicable~ " Clause 6 for Manual Billing / Clause 6A | 64
. . N for Computerized Billing

Gs wrto be done together with net payment/ adjustment of advances | AS per Clause- 21 of SCC — Interim
fer material collected, since the last such payment or being eligible to if payment
any

1 2

4 5 6

0 ._.il-'s_"é:--;roB_(ii) : (Mobilisation Advance)

“Whether Clause 10 B (ii) shall be applicable NOTAPPLICABLE
{17 yes, Clause of Tender Condition fo be followed)

NOT
APPLICABLE

NOT APPLICABLE
S. Materials Covered under Nearest Material for which All India Wholesale Basic Rate
No this Clause Price Index is to be followed
1 Cement Cement Ry / bag
2 Steel reinforcement bars Steel (Burs & Rods) Ry /MT
3 Crther materials Rs. ..

Note: Base price for materials given above are only for regulating operation of clause 10-CA.
The tenderers are requested to consider prevailing market rates while quoting the rates.

15
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i NOT APPLICABLE
Clause 10 CC to be applicable in contracts with stipulated period of completion 6 Months
exceeding the period shown in next column.
Smfiatio to be followed for execution of this | a) Civil work :2019
work
Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for Ax enclosed with
building work fender
12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 100%
foundation work
12,5 | Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 56%
maintenance work !
ma‘ompetn thon for deciding reduced rates. The Director / inStem
Y As necessitated for the work.
List of mandatory machinery, tools & plants to be deployed by the contractor at site:
4 3 6
B 6 Requirement of Technical Representative(s) and recovery Rate
Sl Minimum Disci- | Designation Min. | No. | Rate at which recovery shall
No. | Qualification of pline | (Principal Technical | Exp. be made from the contractor in the
Technical / Technical In event of not fulfilling provision of
Representative representative) YIS. clause 36(i).
(Rupees in figures & words)
1 Diploma Civil | Diploma Engineer 5 Rs. 13,000.00

Assistant Engineers / Scientific Officer- “C”, retired from Govt. services that are holding Diploma,
will be treated at par with Graduate Engineers.

16



i) . ) Schedule / statement for determining theoretical | As per Civil Hork Specifications of the

quantity of cement on the basis of Department
(ii) Variations permissible on theoretical quantities.

a Cement
i) for works with estimated cost put to tender not 3% plus / minus
more than Rs.5 Lakhs
ii) for works with estimated cost put to tender more 3% plus / minus
than Rs. 5 lakhs

b Bitumen for All works 2.5% plus only & nil on minus side

c Steel reinforcement and structural steel sections (+) 5% for wastage, over and above (+) 5%/ (-

) 4% being variation in wastage.
d | All other materials. Nil

RATES FOR QUANTITIES BE’

'VER YOND PERMISSIBLE VARIATION/ '
Description of Item Rates in figures & words at which recovery shall be made

N.o. from the Contractor
Excess beyond permissible Less use beyond the
variation permissible variation
1 Cement
2 Steel reinforcement
3 Structural Sections
4

17
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GENERAL DEFINATIONS:

In the contract, the following expressions shall unless the context otherwise required
have the meanings, hereby respectively assigned to them.

ii.

iii.

iv.

vi.

vii,

viil.

The expression “works” or “work” shall unless there is something either in the subject
or context repugnant to such construction, be construed and taken to mean the works by
or by virtue of the contract contracted to be executed whether temporary or permanent
and whether original, altered, substituted or additional.

The “Site” shall mean the land / or other places on, into or through which work is to be
executed under the contract, or any adjacent land, path or street which work is to be
executed under the contract or any adjacent land, path or street through which may be
allotted or used for the purpose of carrying out the contract.

The “Contractor or service provider” shall mean the individual or firm or company,
whether incorporated or not, undertaking the work and shall include the legal personal
representatives of such individual or the persons composing such firm or company, or
the successors of such firm or company and the permitted assignee of such individual
or firm or firms or company.

“Department or institute” means the DBT-inStem which invites the tenders on behalf
of The Director/ inStem as specified in schedule ‘F°.

The “Director” means the Director, inStem, Bangalore and his successors.

The “Engineer-In-Charge™ or “Project Manager™ means the Officer or the appropriate
competent authority declared by the Director, inStem, and who shail supervise and be
in charge of the work and who shall sign the contract on behalf of the Institute Director.

“inStem” shall mean the Institute for Stem-cell Science and Regenerative Medicine.

Accepting Authority shall mean the authority mentioned in Schedule — °F’

Excepted Risk means risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not), invasion, act of foreign enemies, hostilities,
Civil war, rebellion revolution, insurrection, military or usurped power, any acts of
Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the Accepting authority or causes solely due to user or occupation
by inStem, the part of the works in respect of which a certificate of completion has been
issued or a cause or a cause solely due to inStem faulty design of works.
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Xi.

xii.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed
to the tender papers or the standard schedule of rates of the Government mentioned in
Schedule — F* hereunder with the amendments thereto issued up to the date of receipt
of the tender.

Tendered value means the value of the entire work as stipulated in the letter of award.
Date of commencement of work: The date of commencement of work shall be the date

of start as specified in schedule °F’ or the first date of handing over of the site, whichever
is later, in accordance with the phasing if any, as indicated in the tender document.
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GENERAL CONDITIONS OF CONTRACT
The General conditions of contract of CPWD (GCC 2020) for maintenance works with all

the amendments and Performa schedule annexed with this tender shall be applicable and
form part of agreement. The annexed schedule shall be read as part of the CPWD-GCC-
2023. The CPWD-GCC can be found and available for download in the link below

https:/fepwd.eov.in/Pablication/GCC Maintenance Works 2023 ndf
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SPECIAL CONDITIONS OF CONTRACT

Before filling the tender, the tenderer shall check all the tender documents and will
have to get immediate clarifications from the inStem on any point that he feels is
vague or uncertain. No claim/damages or compensation will be entertained on this
account.

TENDERER TO VISIT SITE:

Each tenderer must visit site before submitting his tender, visit the site of works, so
as to ascertain the physical site conditions prices and availability and quality of
materials according to specifications befaore submitting the quotations. No excuse
regarding non-availability of any materials or changes in the price will not be
entertained or extra allowed on that account.

The existing adjacent buildings belonging to Govt./private are in close proximity of
the proposed construction, hence the contractor shall cater for all arrangements to
carry out the work without causing any disturbance to the occupants by providing
screens with bamboo matting or other suitable materialapproved by inStem. The
contractor shall ensure that no dust or construction material falls near/around the
existing buildings.

EXECUTION OF WORK (PRICES TO INCLUDE}):

i} The whole of the work as described in the Contract (including the Bill of Quantities,

the specifications and all drawings pertaining thereto) and as advised by the institute
from time to time is to be carried out and completed in all its parts to the entire
satisfaction of the inStem. Any minor details of construction, which may not have
been definitely referred to in this contract, but which are usual in sound building,
road and all construction practice and essential to the work, are deemed to be
included in this contract. Rates quoted in the Price bid document shall be inclusive
of freights, taxes (GST shall be quoted separately) , such as octroi, Royalties, duties,
excise, cess and seignories charges, turnover tax, etc., as well as transportation, so
as to execute the contract as per the rules and regulations of Local Bodies, State
Government and Government of India.

The rates quoted in the tender should also include all charges for:

e Labour

e Carrying
e Hauling
e Fixing

o Cleaning

¢ Making good and
e Maintenance etc.
a) The contractor should arrange timely at his cost for all required.
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i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails,
spikes, shuttering, temporary supports, platforms, tools, all materials
etc., required for executing the work, and protecting them from
weather and other normal/natural causes.

i) Covering/protecting for the walling and other works, during
inclement weather, strikes etc., as and when necessary and or as
directed.

iii) All temporary canvas covers/covering, lights, tarpaulin,barricades,
water shoots etc.

iv) All stairs and steps, thresholds and any other requisite protectionfor
the works.

V) All required temporary weather-proof sheds at such places and in a
manner approved by the inStem/for the storage and protection of
materials, against the effects of sun and rain.

vi) All required temporary fences, lighting/sign-boards etc., guards,
approaches and roads as may be necessary for execution of the
contract works and for safe guarding the facilities/Users.

b) The Engineer-in-charge, inStem will be the sole judge in deciding as to the
suitability or otherwise of the tools/formwork/machinery or plant that may
be brought to the work site by the contractor for the proper execution of the
work,

C) The rates quoted by the tenderer in the Bill of Quantities items of work will
be deemed to be for the finished work.

. SCHEDULE OF QUANTITIES (PRICE BID DOCUMENT):

The Schedule of Quantities forms part of the contract, but the Employer reserves the
right to modify the same or any part thereof. The contractor shall not be allowed any
compensation or damages for the work which is so omitted or cancelled or added or
substituted by the Center.

. ACCESS OF INSPECTION:

The contractor is to provide at all times, during the progress of the works and the
maintenance period, means of access with ladders, gangways etc., and the necessary
attendants to move and adopt the same as directed for the inspection or measurement
of the work by the inStem or any other agency employed by the Employer.

. DIMENSIONS:

In all cases figured dimensions are to be accepted in preference to scaled sizes. Large
scale details shall take precedence over small scale details/drawings. In case of any
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discrepancy, the contractor shall ask for a clarification, before proceeding with the
work. Accordingly, if any work is executed without prior clarification, it is liable to
be rejected and shall not be paid for,

. PROGRAMME OF WORKS:

The contractor on starting the work shall furnish to the Engineer-in-charge a PERT
/ CPM programme, for carrying out the work stage by stage in the stipulated time,
forthe approval of inStem , and follow strictly the approved time schedule by
incorporating changes, if any, so authorized by the inStem, to ensure the completion
of construction work in stipulated time. A graph or chart on individual item/group
of items/trades of work shall be maintained, showing the progress both in terms of
quantities and value, week by week. The contractor shall submit to the inStem a
weekly progress report stating the number of skilled and unskilled laborers
employed on the work, working hours done, guantity of cement, steel and other
major items of materials {quantity and value wise) used and corresponding place,
type and quantity of work done during the period.

The contractor must inform the center, 3 days in advance of requirement of
respective drawings and details by him, from time to time. The contractor shall
strictly adhere to the approved programme and arrange for the materials and labour
etc., accordingly.

Despite repeated instructions, if the contractor fails to show satisfactory progress of
the work, the Center /may take suitable action as deemed fit, including levying of
liquidated damages as per relevant clause of CPWD — GCC-2020 for maintenance
works .

8. OFFICES, STORES, SHEDS ETC., ON THE SITE:

a. The contractor shall erect and maintain entirely at his own expense properly
lighted, ventilated waterproof and lockable offices for his own staff on such
parts as the inStem shall indicate. Necessary permission from various
authorities will be obtained by the contractor and necessaryfees shall be paid
by the contractor prior to constructing such offices, and as well for stores,
huts for labourers or any other temporarystructures required for the due
execution of work, Any penalty levied bylocal authorities, for not following
their bye-laws/regulations etc., in the matter, will be borne by the contractor.
The contractor shall pay for the electricity and water charges consumed. All
these offices shall be demolished and the materials shall be taken away from
site and groundleft in good and proper order on completion of work, as
required and directed.

b. The contractor shall provide for all necessary storage on the site, in a
specified area for all materials, in such a manner that all such materials,tools
etc., shall be duly protected from damages by weather or any othercause.
Stores for storage of cement shall have all weather proof floors,walls and
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roof and have proper locking arrangements and must be secure. All these
must be maintained till the work is completed and so certified by the Center.
Necessary and adequate watch and ward forall such accommodations and
stores shall be provided for by the contractor at his cost and same included in
the rates/amounts quoted byhim. All such stores shall be cleared away and
the ground left in good and proper order on completion of this contract unless
otherwise expressly mentioned herein.

c. Al materials which are stored on the site such as Aluminum sections, PUF
panels, cement, brick, metal sand etc., shall be stacked in such a manner as
to facilitate rapid and easy checking of quantities of such materials and
prevent deteriorationin quality due to water etc.

9. PROCUREMENT OF MATERIALS:

10.

Contractor shall procure all the materials including Aluminium section required for
the work from the open market. Time is the essence of the contract. Acceptance of
the completion date by the contractor shall mean that he has taken into consideration
the availability of all materials of approved make and quality in sufficient quantities
at respective markets/sources, to enable him to complete the entire work in the
stipulated period.

Contractor will get samples of all materials approved by the Institute, before
placing order/purchase/procurement in bulk. They shall conform to relevant B.L.S.
codes and or tender specifications as applicable.

For all materials, the confractor shall quote for the best quality of the materialsof
best make/source or supply and they should be got approved by the Center,before
procurement.

In case sufficient quantities of approved quality materials from approvedsources are
not available in time, contractor may have to procure the same from neighboring
areas even with longer leads, as required and directed, at noextra cost. The materials
will be, however as per relevant B.1.S. specifications as and wherever applicable.

TESTING:

The contractor shall, as and when directed by the Engineer-in-Charge, inStem,
arrange to test materials and/or portions of the work at site in any approved
laboratory at his own cost in accordance with the relevant specifications and BIS
code of practice. The contractor shall transport all the materials from site to the
approved laboratory at his own cost. The contractor shall carryout all the mandatory
tests as per BIS relevant codes at the frequencies stated therein. Even after such tests,
any materials brought to site or incorporated in the worksare found to be defective or
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1.

12.

13.

unsound or not as per approved samples, the contractor shall remove the same and
re-erect at his own cost and without anyadditional time/period for the same, with
reference to the date fixed for completing the work. In case these tests are not carried
out at the frequenciesstated, then proportionate costs of materials not so tested,
including cost of testing and quantities of items of work executed with such
materials, if otherwise accepted for retention in the work, will be deducted from the
dues tothe contractor. The deductions will be worked out by the Engineer-in-Charge
and shall be final and binding on him.

Tolerance on various material and items of work shall be allowed laid down inthe
documents below and the order of precedence shall be:

a) Relevant BIS Specifications.
b) CPWD norms.
c) Manufacturer’s Specifications.

In absence of above Engineer-in-Charge, inStem decision basing on the general
practice being following shall be final.

SITE MEETINGS:

A senior representative of the contractor shall attend weekly meetings at works site
and in additions, meetings as and when arranged by the Center to discuss theprogress
of the work and sort out problems, if any, and ensure that the work iscompleted in
the stipulated time.

CUSTODY AND SECURITY OF MATERIALS:

The contractor shall be responsible for the custody and security of all materialsand
equipment at site and he will provide full time watchman/watchmen to lockafter his
materials, stores, equipment’s etc., including cement and steel at site and ensure that
at no time unauthorized persons gains any access at works site.

MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

The contractor shall take joint measurements with the Engineer-in-Charge or his
representative before covering up hidden measurement or otherwise placing beyond
the reach of measurement any item of work. Should the contractor neglect to do so,
the same shall be uncovered at the contractor’s expense or in default thereof, no
payment or allowance shall be made for such work or the materials with whichthe
same was executed.
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14. ACTION WHERE THERE IS NO SPECIFICATION:

In case of any item/class of work, for which there is no specification mentioned
(either in part or full), the same will be carried out in accordance with the relevant
CPWD specifications (only for the specifications missing in the contract) and if not
available even there (either in part or full) in, relevant standards of BIS shall be
followed (only for the portions of specifications missing in the contract
specifications and CPWD specifications). Bureau oflndian standard specifications,
subject to the approval of the InStem.

15. CLEARING THE SITE ON COMPLETION / DETERMINATION OF WORKS:

The contractor shall clear the site of works as per the instructions of the Engineer-in-
Charge. The site of works shall be cleared of all men, materials, sheds, huts etc.,
belonging to the contractor. The site shall be delivered in a clean and neat condition,
as required by Engineer-in-Charge/within a period one week after the job is
completed. In case of failure by the contractor, the Engineer-in-Charge under advice
to theCenter/have the right to get the site cleared to his satisfaction at the risk and
cost of the contractor.

16. POSSESSION OF BUILDINGS/WORK COMPLETED:

The contractor shall hand gver to the Engineer-in-Charge possession of the completed
works in stages as and when required, and as directed by the Engineer-in-Charge.

The Engineer-in-Charge will take over the possession of completed works in stages
and defects liability period will commence only from the date of handing over of all

the completed works as stipulated in the price bid document.

17. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS:

The Center clarification regarding partially omitted particulars or typographical,clerical
and other errors shall be final and binding on the contractors.

18. BENCH MARKS:

The contractor shall construct and maintain proper bench marks at different places
at site as required and directed by the Engineer-in-Charge, so that levels can be
checked accurately at all times during the progress of work. In case benches are
disturbed for any reason whatsoever, necessary rectification shall be carried out by
the contractor at his cost as directed by the Engineer-in-Charge.

19. FORCE MAJEURE:

Neither inStem nor contractor shall be considered in default in performance ofthe
obligations under this order if such performance is prevented or delayed byevents
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20.

21.

22,

such as but not limited to war hostilities, revolution, riots, civil commotion, strike,
lock outs, conflagration, epidemics, accidents, fire, wind, floods, droughts, earth
quakes or ordinances or any act of God, or for any othercause beyond the reasonable
control of the party affected or prevented or delayed, is given within 30 (Thirty) days
from the happening of the even and incase it is not possible to serve the notice within
the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected shall notify, the actual delay incurred in
such affected activity adding necessary evidence in support thereof. From the date
of occurrence of a caseof Force Majeure, obligations of the party affected shall be
suspended during the continuance of any inability so caused with the cause itself and
the inability resulting there from have been removed and the agreed time of
completion ofthe respective obligations under this agreement shall stand extended
by a period agreed to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations

by a state of Force majeure lasting for a period of six months or more, the two parties
shall consult each other and decide regarding the future execution of this agreement.

COMPLETION OF WORK:

The work shall be completed in 30 days from the date of issue of Letter of Acceptance

of tender / Work order.

BILLS OF PAYMENTS:

The minimum value of work for interim payments shall be 3.0 lakhs. The contractor
shall submit interim bills, on the basis of joint measurements recorded at site by the
contractor’s and inStem representatives. All such interim payments shall not be
considered as an admission of the due performance of the contract or any part thereof
in any respect and shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or re-erectedat
contractor’s cost, all as per inStem instructions, and directions. However, the
Engineer-in-charge may accept bills of Iesser value at his discretion.

WORKMANSHIP

Quality of materials and workmanship shall conform strictly to specifications
given/stipulated in the tender/contract, and contractor will ensure that the best
quality of work will be done to the satisfaction of the InStem, with strict control on
the materials, workmanship and supervision.
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23.

24,

25,

26.

27.

28.

Technical specification:

The work shall have to be executed as per the specifications in the schedule of
quantities. In the absence of some details in the item specifications or need of
detailed specification, then CPWD detailed technical specifications-2019 will have to be
referred for the civil works relevant items. The CPWD specification -2019 -vol-1 & 2 may
be downloaded from the following web address.

hitps:/epwd.oov.an/Documents/cowd publication.aspx

QUANTITIES:

Quantities mentioned in the Bill of Quantities, included in the contract, are
approximate and are subjected to variations as per actual site conditions &
requirements and as directed by the Engineer-in-Charge. The work shall be executed
and completed accordingly.

SITE SUPERVISION:

The contractor shall appoint at his own cost competent and adequate numberof
qualified Engineers at site, for

a) joint measurements and preparations of bills.

b) For testing materials at site and in outside laboratory.

c) For concreting and reinforcement work.

d) For other general supervision. Their appointment shall be approved bythe

inStem. The site engineers shall not be removed from the site withoutthe
written consent of the Engineer-in-Charge.

INCOME TAX AND GOODS AND SERVICES TAX (GST):

Income tax and other statutory shall be deducted at source as applicable by from the
contractor’s interim and final bill payments as required by law. The contractor shall
submit the GST paid invoice to the Center as proof of payment.

WORKER WELFARE CESS:

Cess at the rate of 1% shall be deducted at source as applicable by from the
contractor’s interim and final bill payments as required by law

EXTRA/SUBSTITUTED ITEM RATES:

Such items shall be executed as per directions/instructions of the Engineer-in-Charge,

inStem.
The work on extra/substituted items shall be started only after the receipt of written
order from Engineer-in-charge. However, rates for additional/extra or substituted
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29,

30.

31.

32,

(altered) items of work, which are not covered in the contract shall be derived based
on the relevant clauses of CPWD-GCC-2023-maitenace works, the finalization of
which shall not holdup the execution of such additional/extra items in any manner.

SERVICES DRAWINGS

The contractor shall furnish completion drawings of all services in triplicate,
showing the work as actual executed, along with levels. Costs of all these aredeemed
to have been included in the respective item rates quoted by the contractor and
nothing extra shall be paid on account of any of these requirement/acts.

AGREEMENT:

The successful contractor shall be required to enter into an agreement within 10 days
(Ten) from the date of issue of letter of acceptance. The contractor shall pay for all
stamps and legal expenses incidental thereto. However, the written acceptance of
the tender by the inStem, will constitute as a binding contract between the inStem
and contractor, whose tender has been accepted,whether such formal agreement is
or is not subsequently executed. The standard CPWD-GCC-2023-maintenace works
shall be part of the agreement.

INSURANCE:

The contractor shall provide insurance in respect of damage to persons and property
and firm insurance as per relevant clause of General conditions of contract. In
addition, he will also insure against riots and civil commotion. The insurance shall
also cover third party and all the persons working at site and visitors including
contractors, workers, InStem personnel, other contractor’s workers etc. The
contractor shall indemnify the Center against any claim or compensation or mishaps
of whatsoever nature at site during the progress of work.

The contractor shall prove to the Center from time to time that he/they have taken
out all the insurance policies as required and directed and has paid the necessary
premium for keeping the policies valid as per relevant clause of the General
Conditions of Contract.

In case of failure by the Contractor or sub-contractor to effect and keep in force the
insurance policies, then the client, without being bound to, may pay such premiums
as may be necessary and deduct the same from any money due orwhich may become
due to the contractor or recover the same as a debt due from the contractor.

INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE):

The proposed work covered under this tender, during the progress and or after
completion, can also be inspected by the Chief Technical Examiner/ Technical
Examiner or Officers of the Central Vigilance Commission, Government of India,
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33.

34,

35,

36.

on behalf of the Institute to ascertain that the execution of the work has been done
with materials and workmanship all as stipulated in the contract and as directed.
Contractor shall afford all reasonable facilities to the above vigilance staff andalso
provide them with ladders, tapes, plumb bob, level etc., as required and directed and
also necessary labourers skilled/unskilled to enable them to complete their
inspection/study/technical scrutiny and no extra shall be admissible to the contractor
on this account.

DEFECTS LIABILITY PERIOD:

Defects Liability period shall be 6 (six) Months from the date of completion of
work in all respects.

WATER AND POWER SUPPLY:

One power point will be made available by the institute to the contractor for his use
on normal terms of payment and as per tariff as applicable. The contractor

responsibility to arrange the required cables, metering board, Panel board at his own
cost to reach the power near the workplace.

The institute will indicate the nearest available water point from there contractor
shall make suitable connections to reach to the work space. If on the opinion of
institute, water demand is high the same will be supplied at the prevalent BWSSB
unit charge for the instiute.

PRIORITY OF CONSTRUCTION:

The Contractor has to execute such items/works on priority basis, as may be decided
by the client. The work programme is to be approved in writing beforeexecution.
Client reserves right to alter the priority as the case may be.

SETTLEMENTS OF DISPUTES AND ARBITRATION:

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever in
any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation, termination, completion
or abandonment thereof shall be dealt with as mentioned here-in after.

(i) If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawings, record or decision given
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in writing by the Engineer-in-Charge on any matter in connection with or arising
out of the contract or carrying out of the work, to be unacceptable, he shall promptly
within 15 days request the Engineer-in-Charge in writing for written instruction or
decision. Thereupon, the Engineer-in-Charge shall give his written instructions or
decision within a period of one month from the receipt of the contractor’s letter.

If the Engineer-in-Charge fails to give his instructions or decision in writing
within the aforesaid period orifthe contractor is dissatisfied with the instructions
or decision of the Engineer-in-Charge, the contractor may, within 15 days of the
receipt of Engineer-in-Charge‘s decision, appeal to The Director, inStem , who shall
afford an opportunity to the contractor to be heard, if the latter so desires, and
to offer evidence in support of his appeal. The Director, inStem shall give his
decision within 30 days of receipt of contractor’s appeal.

If the contractor is dissatisfied with his decision, the contractor shall within a period
of 30 days from receipt of the decision, give notice to the Director, inStem for
appointment of arbitrator, failing which the said decision shall be final, binding
and conclusive and not referable to adjudication by the arbitrator.

(ii) Except where the decision has become final, binding and conclusive in terms of
Sub Para (i) above disputes or difference shall be referred for adjudication through
arbitration by a sole arbitrator appointed by the Director, inStem in respect of the
contracts entered into by any sub-ordinate authority under him. However, if the
contract is entered into by the Director, the arbitrator shall be appointed by the
inStem.

If the arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever, another sole arbitrator shall be
appointed in the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each such dispute along-with the notice
for appointment of arbitrator and giving reference to the rejection by the Director
of the appeal.

It is also a term of this contract that no person other than a person appointed by such
Director, as aforesaid should act as arbitrator and if for any reason that is not
possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims in writing as aforesaid within
120 days of receiving the intimation from the Engineer-in-charge that the final bill
is ready for payment, the claim of the contractor shall be deemed to have been
waived and absolutely barred and the Government/institute shall be discharged and
released of all labilities under the contract in respect of these claims.
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37.

38.

39.

The arbitration shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications
or re-enactment thereof and the rules made there under and for the time being in
force shall apply to the arbitration proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such
disputes as are referred to him by the appointing authority and give separate award
against each dispute and claim referred to him and, in all cases, where the total
amount of the claims by any party exceeds Rs.1,00,000/-, the arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these
shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties.

The cost of the reference and of the award (including the fees, if any, of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom
and in what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

QUALITY OF TENDERER’S SUPPLY ITEMS:

All materials, fittings, fixtures shall be of heavy and high quality within the scopeof
specifications. Samples of materials should be got approved within a week from the
award of tender by the contractor from the Engineer-in-charge.

MODE OF MEASUREMENT:

The mode of measurement will be as per CPWD standard specifications or [S 1200 for all

items. There shall be no disputes in this regards.

GENERAL:

in the confract, the following expressions shall unless the context otherwise required have

the meanings, hereby respectively assigned to them.

xiii.  The expression “works™ or “work” shall unless there is something either in the subject
or context repugnant to such construction, be construed and taken to mean the works by
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Xiv.

XV.

Xvi.

Xvii,

Xviil.

Xix.

Xxxi.

xxit.

xxiit.

Xxiv.

or by virtue of the contract confracted to be executed whether temporary or permanent
and whether original, altered, substituted or additional.

The “Site” shall mean the land / or other places on, into or through which work is to be
executed under the contract, or any adjacent land, path or street which work is to be
executed under the contract or any adjacent land, path or street through which may be
allotted or used for the purpose of carrying out the contract.

The “Contractor/service provider” shall mean the individual or firn or company,
whether incorporated or not, undertaking the work and shall include the legal personal
representatives of such individual or the persons composing such firm or company, or
the successors of such firm or company and the permitted assignee of such individual
or firm or firms or company.

“Department/institute” means inStem which invites tenders on behalf of The Director /
inStem as specified in schedule ‘F°.

The “Director” means the Director, inStem, Bangalore and his successors.

The “Engineer-In-Charge”/ Project Manager means the Officer or the appropriate
competent authority declared by the Director, inStem, and who shall supervise and be
in charge of the work and who shall sign the contract on behalf of the Institute Director.

“inStem” shall mean the institute for stem-cell science and regenerative medicine.

Accepting Authority shall mean the authority mentioned in Schedule — ‘F

Excepied Risk means risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not), invasion, act of foreign enemies, hostilities,
Civil war, rebellion revolution, insurrection, military or usurped power, any acts of
Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the Accepting authority or causes solely due to user or occupation
by inStein, the part of the works in respect of which a certificate of completion has been
issued or a cause or a cause solely due to inStem faulty design of works.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed
to the tender papers or the standard schedule of rates of the Government mentioned in
Schedule — F* hereunder with the amendments thereto issued up to the date of receipt
of the tender.

Tendered value means the value of the entire work as stipulated in the letter of award.

Date of commencement of work: The date of commencement of work shall be the date
of start as specified in schedule ‘F’ or the first date of handing over of the site, whichever
is later, in accordance with the phasing if any, as indicated in the tender decument.
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40.

39,

INTERPRETATION:

These Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, (CPWD) Technical Specifications (CPWD) andTechnical
Specifications Electrical and air-conditioning works. Drawings and any other
documents forming part of this contract wherever the context so requires.

The Notice Inviting Tender, General Conditions of Contract (CPWD), Drawings&
the bidding documents comprising of Special Conditions of Contract, Price Bid
Document & Telegram of Intent/Letter of Intent shall form part and parcel of the
Agreement.

Notwithstanding, the sub-division of the documents into these separate sections and
volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the contract so
far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then, unlessa
different intention appears, the provisions of the Special Conditions ofContract shatl
be deemed to override the provisions of the General Conditionsof Contract and shall
to the extent of such repugnancy or variations prevail.

OBSERVANCE OF LABOUR LAWS & PRINCIPAL EMPLOYER

Observance of labour laws shall be as per the clause No.19 of General Conditions of
Contract. Principal Employer’s certificate will be issued by the inStem.

RATES ARE FIRM AND NO ESCALATION IS ALLOWED

The Rates quoted by Contractor are firm and no escalation will be allowed on
account of price increase of materials, fuel, labour etc. The clause 10CA,10C and
clause 10CC of General Conditions of Contract are not applicable to this contract.
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COMPILANCE TO LABOUR LAWS &APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there
under and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules
and orders framed there under that may be in force or brought into force from time to time.
Contractor shall obtain a valid license under Contract Labour (R&A)Act 1970 and Contract
Labour (R&A} Central Rules 1971 before commencing work and which should be valid till

the completion.
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Annexure - I1
FORWARDING LETTER

To

The Director,

inStem

GKVK Campus, Bellary

road

Bengaluru — 560065

(Hereinafter referred to as Institute)

Dear Sir/Madam

I/We have read and examined the following documents relating to the work “inStem - Civil works -
Lab building - Developing terrace space at second floor south wing.”

(a) Notice Inviting Tender

(b) Proforma of schedules

(c) Special Conditions of Contract

(d) CPWD-GCC-2023 for maintenance works

(&)} List of recommended makes

(f) Safety observations and commitment from the contractor’s
(9) Tender Drawings

(h) Bill of Quantity

Upon reading the terms and conditions contained or referred to therein and in accordancein all
respect with the specifications design, drawings and other relevant details at the rates, I/We
hereby tender for the execution of the works referred to in the aforesaid documents.

A Bid Declaration form is submitted along with this tender. If I / We fail to keep the tender open for
a period of 75 days, validity after opening the tender(s) or make any modifications in the terms and
conditions of the tender, which are not acceptable to the Institute, I/We agree that the Institute shall,
without prejudice to any other right or remedy, be at liberty to initiate the action as per bid declaration
form absolutely. Should this tender be accepted, I/We hereby, agree to abide by and fulfill all the
terms, conditions and provisions of the aforesaid documents.

If, after the tender accepted, I/We fail to commence the execution of the works as provided in the
conditions, I/We agree that the Institute shall without prejudice to any of their right orremedy, tc
initiate the action as per bid declaration form absolutely.

In the event of this Tender being accepted I/We agree to enter into an agreement as and when
required and execute the contract according to your form of Agreement, within a Ten (10) days
of receipt of work order, in default thereof, I/We do hereby bind my- self/ourselves to forfeit the
aforesaid initial security deposit.
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I/'We further agree to complete the work covered in the said schedule of quantities within 75
(Seventy-five) days reckoned from the issue of LOI/L.OA/work order whichever is earlier.

I/We agree to pay the Government, GST (State and Central), Exeise and Octroi duties, Insurance,
Seigniorage charges and all other taxes etc., at the rates prevailing from time to time as per the
Act, as amended and rates quoted by me/us are inclusive of the same.

I/We agree to pay Income tax, to be deducted at source on the Gross value of the workdone, and
the rates quoted by me/we are inclusive of same.

I/We agree to get the work & workers to be engaged on the work at site and all materials
and machinery collected and kept/operated at site for execution of the work.In case part work
is taken over by the Employer before final completion of the whole work, such parts may
not be covered by the insurance from the date of taking over that part of work by the
Employer. All the rates quoted by me/ us are inclusive of the same in full and nothing extra
shall be claimed anytime on account of any of these,

Yours faithfully,

Contractor’s Signature

Address: Date:
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Annexure-111
TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)
Date:

To:

The Director,

Institute for stem cell science and regenerative medicine
GKVK campus

Bellary Road

Bangalore — 65

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of the work: -

Dear Madam/Sir,
1. I/ We have obtained the tender documenti(s) for the above mentioned ‘Tender/Work’ from
the office namely:

as per your advertisement, given in the above-mentioned website(s).

2. I/ We hereby certify that I/ we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc .,), which form part of the contract agreement and I/ we shall abide hereby by
the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organisation too have also
been taken into consideration, while submitting this acceptance letter.

4. 1/ We hereby unconditionally accept the tender conditions of above-mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5.1/ We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking.

6.1/ We certify that all information furnished by our Firm is true & correct and, in the event,
that the information is found to be incorrect/untrue or found violated, then your department/
organisation shall without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the forfeiture
of the full said earnest money deposit absolutely.

Y ours Faithfully,
(Signature of the Bidder, with Official Seal)
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ARTICLES OF AGREEMENT

..... (hereinafter called “The Contractor”) on the other part, where as the
Employer is desirous of getting the work
of*

LH

executed and has
caused drawings, conditions of contract, specifications and schedule of quantities
etc.,describing the works.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive
of and the conditions of contract, specifications and schedule of quantities etc.,
have been signed by or on behalf of the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject

1o theconditions set forth in the Schedule hereto (hereinafter referred to as “Said
Conditions™) the works shown upon the said drawings and described in the same
specifications and included in the said schedule of quantities for such sum as may
beascertained to be payable in terms of the Bills of Quantities, and which sum is
estimated 10 be RSoviiiiiiiiiniiiiins
(RUPEES.. it e e

................................................. ) (hereinafter referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

2. In consideration of the said sum to be paid at the times and in the manner
set forth in the said conditions, the contractor shall upon and subject to the
said conditions, execute and complete the work shown in the said drawings
and described in the said specifications.

3. The Employer shall pay the contractor the said sum or such sums as shall
become payable hereunder at the times and in the manner specified in the
saidconditions.

4. Tender documents containing Notice to the Contractor, Conditions of

Contract,Appendix thereto, Special Conditions of Contract, Specifications
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and Scheduleof Quantities with the rates entered therein, shall be read and
studied as forming part of this agreement and the parties hereto shall
respectively abide by and submit themselves to the conditions and
stipulations and perform the agreement on their part respectively in such
conditions contained.

The contract is neither a fixed lumpsum contract or a piece work contract,
but is a contract to carryout work in respect of the entire works to be paid
for according to actual measured quantities, including from BOQ at the
rates contained in the Schedule of rates and Probable bill of quantities or as
providedin the said conditions

The Employer reserves to himself the right of altering the drawings and
natures of the work, of adding/substitution to or omitting any items of work
or having portions of the same carried out through alternate agencies
without prejudice to this contract.

Time shall be considered as the essence of this agreement and the
contractor here by agrees to commence the work immediately from the date
of issue of Letter of Intent/Letter of acceptance/wok order to execute the
work, as provided for in the said conditions and complete the entire work
in subject to nevertheless to the provisions for extension of time.

This agreement and contract shall be deemed to have been made in Bengaluru
and any questions or dispute rising out of or in any way connected with
this Agreement and Contract shall be deemed to have arisen in Bengaluru
and only the courts in Bengaluru shall have jurisdiction to determine the
same.

AS WITNESS our hand this .............oeeiee day of oo 2024,

Signed by the said in the presence of:

EMPLOYER CONTRACTOR
WITNESS WITNESS
NAME : NAME
ADDRESS : ADDRESS
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LIST OF APPROVED MAKES
GENERAL NOTES:

1. Products with relevant 1.S. markings from the B. 1.5. Licensed manufacturers, who are in the market
for the last three years with valid 1.8. License, shall be considered for approval.

2. In case of items where I.S. marked material is not available, the contractor shall procure the same
from the following list, subject to prior approval of Engineer-in-charge. Periodic tests shall be carried
out as per contract / specifications at contractor's own cost.

3. In case of any new brand other than BIS certified or from departmental list of manufacturers is
proposed, adequate information about the product and manufacturer, shall be provided at the tender
stage.

4. Department reserves the right to accept / reject any new brand(s) proposed by the tenderer,

5. Samples of all materials, fittings etc. to be incorporated in the work shall be submitted by the
contractor and got it approved from the Engineer-in-Charge, before supply in bulk at site of work.
Wherever particular make or its equivalent is mentioned in the item schedule, the decision of the
Engineer-in-Charge in selection of particular make or its equivalent shall be final and binding on the
contractor. The approved samples will be kept in custody of the Engineer-in-Charge till completion of
the work. Materials not conforming strictly to the approved samples will be rejected.

S.N  DESCRIPTION MANUFACTURERS
Cement M/s Ultratech, M/s ACC, M/s Lafarge, M/s Ambuja, M/s RAMCO
01 Cement, M/s Binani, M/s Rajshree, M/s Birla Cement, M/s Zuari or
equivalent
Ready Mix concrete M/s Ultratech, M/s ACC, M/s Lafarge, M/s. Ready mix India Ltd,
02 plant M/s.Godrej or Nearby RMC plant Subject to approval of the plant by the]
Department,
03 Reinforcement Steel M/s TISCO, M/s SAIL, M/s RINL,M/s Kamdhenu or Equivalent

M/s TATA, M/s SAIL, M/s RINL, equivalent approved Structural

Structural SteelSection Steel SectionManufacturers. (In case of non availability of structural

04 . ot
sections with primary
manufacturers)
Precast Concrete Siporex Ind.; B.G. Shitke & Co.; Supreme Concrete{ Minato Blocks)-
05 Products Kolhapur,
KK-Nasik
) Anti-termite Treatment (a) Centr'c.\l I.nsectlmde Board approved (IS] Marked) Chemical
06 hemical(b)Agenc (b} Specialized agency shall be a Member of [PCA
- Sency (Indian Pest Conirol Association)
o7~ Modular Wall Pancl/Ceiling | s g7p (/1. CLEAN/GMP/SYNERGY/ NICOMAC /AIRTECH
Panel/Doors
" Concrete Paver Block mj’{z Super Tile, M/s Supreme Concrete, M/s Minato Blocks (Kolhapur.),
Basant Betons, M/s Gico Tiles (Bhubangshwar),M/s Multiwyn
Ceramic / Glazed/ M/s Regency Ceramics, M/s Kajaria Ceramics, M/s H. R. Johnson (I), M/s
09 Vitreous Tiles Bell,

M/s Somani Tile
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10 PU Floors IARDEX ENDURA (India) Pvt. Ltd or Equivalent
11 Epoxy Flooring ARDEX ENDURA {India) Pvt. Ltd or Equivalent
Pressed Steel DoarFrarmes M/s Sen Harvit%, Mfs Welcome poor, M/s A‘G}%W, /s Multivyn, } M./s
12 Anjali Enterprises, M/s Shakti Met-dor Limited, M/s Behalr Bobbin
Engineering Works, Katihar, M/s Nishan Solid door frames (Solidor). M/s
B A Enterprise, Kolkata.
,)Steel Doors, Windows M/s Sen Harvic; M/s Welcome Door; M/s Multiwyn, M/s Shakti
13 ’ Met-dor Limited, M/fs, AGEW, M/s. Abags, M/s. Techome; M/s.
Windoors, M/s R L Vala
& Sons M/s B A Enterprise, Kolkata. M/s Maxo Metal Enterprises, Kolkata|
b)M.S. Fire rated door M/s Shakti Met-dor Limited, M/s. Abags, M/s. Godrej
1 PVC/FRP Doors & Frames  M/s Deep Doors, M/s Fibroplast
5 PVC Integral Foam M/s Jain Irrigation System (Excel Plastic Sheet)
Doors
a) Aluminium Sections M/s Jindal; M/s Hindalco, M/s ALOM Extrusion;
16 For Doors, Windows & Wall
Spans
b)Aluminium Hardware M/s Metco, M/s Allen, M/s Crown, M/s Ebco, M/s, Alang; M/s, Al-Alg;
17 a)Plain Glass M/s Modi Guard; M/s Saint Gobain, M/s Indo-Asahi Glass,
b) Reflective Glass M/s Saint Gobain, M/s Indo-Asahi Glass
Saint-Gobain Glass India Ltd.,
c) Toughened, Laminated,
Gold Plus Toughened glass Ltd.,
Insulated glass
GSC Toughened Glass Pyt, Ltd,
d)High Performance Glazing  (Glaverbel, Emirates, Saint -Gobain Glass.
M/s Kalpatru, M/s Kutty Flush Door, M/s Century, M/s Kit-ply, M/g
18 Flush door Shutter Sylvan P?y, Kolkata; Mﬁg Shreeji, M/s Jawahar SawwMills P
19 Ply-wood M/s Century, M/s Kitply, M/s India Plywood, M/s Green Ply, M/s
Sylvan Ply,
Kolkata
Plain/Pre-laminated M/s Novopan, M/s Nuwood, M/s Bhutan Board, M/s Green Ply
20 Phenol bonded MDFBoard
b1 Veneers M/s Century, M/s Kitply, M/s India Plywood, M/s Green Ply ,M/g
Timex, M/s
Merino
22 Decorative Laminates M/s Formica, M/s Greenlam, M/s Century Ply, M/s Merine, M/s Timex
a) Doors Fittings &Fixtures  M/s Shalimar, M/s Saifee, M/s Garg, M/s Alans, Kolkata; M/s. AL-Alfa
23 MS,AlSS,Brass)
b) Decorative High SS M/s Guardian, M/s Hafele, M/s Hettich, M/s Ozone, M/s Dorma.
Finish Fittings andFixtures
c) Mortise Locks, Night M/s Godrej , M/s Guardian
latch
d) Door Closer M/s Everite,M/s Hardwyn, M/s Godrej, M/s Hyper, M/s. Garnish.M/s
Dorma
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o M/s Everite,M/s Hardwyn, M/s Godrej, M/s Hyper,M/s Dorma, M/4
e} Floor Spring Hafele, Mis. J P
Garnish.
) Glass Patch Fittings M/s Dorma, M/s Ozone,
o4 a) Bitumen impregnated  M/s Tikki Tar Industries, M/s STP Lid., (Shalimar Tar Products);
Fibreboard &  Tarfelt
Waterproofing
b) Expansion joint filler M/s Supreme Industries.
Board (HD-100)
c)APP modified M/s Dr. Fixit, M/s STP Ltd.
waterproofing membrane
Integeal Water  ProofingM/s Cico, M/s Pidilite; M/s Roff.; M/s Mc-Bouchmie; M/s Fosroc,M/s
25 Compound {Polymers, SunandaChemicals, M/s. BASF, M/s. Sika,
Sealants)
Polymers/ Chemicals M/s Pidilite; M/s Roff,; Mc-Bouchmie; M/s Fosroc, M/s Sunandd
26 ” 4 .
or Structural Repair Chemicals,
M/s Sika.
27 False Ceiling
i) Gypsum based M/s Saint Gobain Gyproc India Ltd.
b) Calcium sificate M/s Ramco Industies (Hilux), M/s Aerolite.
Based
c) Mineral Fiber Board M/s Armstrong.
d) Metal False Ceiling M/s Hunter & Douglos¥, M/s Interarch Building Products, M/s Supersil |
M/s Armsfrong
a) Thermal Insulation Fiber- [M/s Twiga Insul.
28 glass wool / rockwool
b)  Thermal  Insulation M/s Bakelite Hylam.
Phenolic Foam
Phenotherm board
29 'Wall care Puity M/s Birla White, M/s. Walplast, M/s ] K White,
a) Interior & Exterior M/s Asian Paints, M/s Nerolac, M/s ICl Dulux Paints, M/s Jenson
30 |Paints Nicholson,
M/s Berger Paints; M/s Pidilite, M/s Jotun, M/s Snowcem (Super
Snowce,Sandtex Matt), M/s Nitco Paints (M/s Sherwin Williams), M/s
Jotun Paints
b) Fire Retardant M/s Noble Paints
Paints
¢) Wood Polish M/s Asian Paints, M/s ICI Dulux Paints
Finishes (Lacquer, Varnish,
Polyurethane)
31 Epoxy Paint ARDEX ENDURA (India) Pvt. Ltd, Fosroc
32 PU Paint ARDEX ENDURA (India) Pvt. Ltd, Fosroc
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33 | MISCELLANEOTUS
. Adhesive Fev1c<‘)1 (Pidilite Ifld. Ltd), Vamicol, Century SH,
Araldite, Mansonite,
PUF Modu-lar Wall Panel/ Ceiling FABTECH/-CLEAN/GMP/SYNERGY/
Panel/Doors
NICOMAC /AIRTECH
b Pigments Tata chemicals, Sudershan Chemical Industries.
c PVC dividing strips. Fixopan or approved equivalent.
d Anti-termite. Indo Gulf Pest Control, Montari Industries.
UniStone Product (India) Pvt Ltd.,
¢ | Pavers & Kerb Stone Modern Tiles Group of Industries,
Nitco Marble & Granite Pvt Ltd.
Sintex, Finnesta Building System,
f PVC Doors and Windows.
Accura (Vijay Doors).
g Shuttering Cuplock type
h R.C.CPIPE THP
i Shuttering Oil Fosroc.
Indian Pest Control,
j Pest control
Intimate Pest Controi
k Restroom Cubicles Merino.
1 Epoxy Adhesive Fevicol (Pidilite Ind. Ltd}.
m Sil Fil ( Armour Board ) Supreme Industries Ltd. or equivalent
n Polythene sheet Supreme Industries Ltd. or equivalent
0 Protection Board (Drentex protect 80) | Texsaor equivalent
P Acrylic resin sealer MYX or equivalent
a Sil Fil ( Armour Board ) Supreme Industries Ltd. or equivalent
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r Sun controf non reflective film M
8 Silicon sealant Dow Corning, GE, Wacker or equivalent
t §.S. Railing Kich / Jindal Arch
u Restroom Cubicles Merino.
34 STONES
Granite First Quahty as per approved sample/ approved
quarries
Marble First Quahty as per approved sample/ approved
quarries
Kotah Stone First Quahty as per approved sample/ approved
quarries
Black Cuddapah First Quahty as per approved sample/ approved
quarries
Taiselmer Stone First Quallty as per approved sample/ approved
quarries
35 Outdoor Terrace tile
i) Terrace antiskid tiles PAVIT or equivalent
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Contractor’s commitment to safety:

The commitment of the contractor’s management to safety is critical because each contractor
is in the best position to know how to attain improved safety performance. The contractor’s
management needs to ensure the following:
» To implement safe methods and practices, deploy appropriate machinery, tools &
tackles, experienced supervisory personnel and skilled workforce etc. required for
execution.

» To ensure that the only Indian nationals are employed for the work and employees
deployed are physically and mentally fit. Such employees should possess requisite skill,
qualification, experience etc.

» To ensure that the background of the individual employee is verified before employing
them.

» To deploy qualified & trained safety supervisor / safety engineers / safety manager
reporting to the site in charge, for supervision, co-ordination and liaison for the
implementation of the safety plan.

» To ensure that its employees have completed appropriate health and safety training as
required. The documentation of such training imparted to all its employees should be
maintained and produced for verification as required.

» To obtain all necessary licenses, permits, insurance policy of his employees and / or
approvals before performing any work. A copy of the same shall be submitted to
Department.

» To ensure that all the employees and those of sub-contractors have sufficient
information, instruction, training and competence to enable them to carry out safely the
work specified in the contract.

# To comply with all the security arrangements of Department.
#» To ensure that the plant and equipment used on-site by him / his employees is correctly
registered, controlled and maintained in sound working condition. To ensure that all

incidents including near misses are reported to all concerned immediately.

» To provide personal protective equipment’s required for the job and first-aid kits at
work.

»> To provide uniform safety gadgets for employees, whenever work is carried out in
existing facility for easy identification.

» To maintain appropriate records of his employees deployed to carry-out the job.To
ensure that all incidents including near misses are reported to all concerned
immediately.

» To provide personal protective equipment’s required for the job and first-aid kits at
work.
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S

To provide uniform safety gadgets for employees, whenever work is carried out
in existing facility for easy identification.

To maintain appropriate records of his employees deployed to carryout the job.

Contractor’s Safety Officer / Job Supervisor:

The duties & responsibilities of the Contractor’s Safety Officer/ job supervisor shall include
the following:

>

To assess the hazards associated with jobs in consultation with all concerned and
establish safe working procedure.

To establish a written record of factors which can cause injuries and iliness.

To ensure strict compliance with work permit system by carrying out work only with
appropriate work permits and after ensuring that all safety precautions / conditions in
the permit are complied with and closing the same after the completion of the contract.

To undertake routine / surprise inspections of all work sites and identify and correct
unsafe conditions & practices, if any.

To check whether the proposed working arrangements are safe and satisfactory,
particularly at the interface between contractor’s planned work and Department’s
existing facilities.

To ensure that required guards and protective equipment are provided, used, and
properly maintained.

To ensure that the workers understand the work to be done, the hazards that may be
encountered, and the proper precautions/procedure for carrying out the work safely.

To take immediate action to correct any violation of safety rules observed or reported.
To ensure that the workers likely to be exposed to hazardous chemicals/materials have
aceess to appropriate Material Safety Data Sheets (MSDS), wherever applicable, and
provide necessary mitigation measures.

To ensure that appropriate warning signboards or tags are displayed.

To ensure that workers have proper training for their job assignments, including use of
appropriate PPE.

To report each incident and/or injury in accordance with established procedures and
assist in investigation.
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» To conduct daily inspections to ensure compliance with safety standards, codes,
regulations, rules and orders applicable to the work concerned.

» To arrange tool box meeting periodically (preferably daily) and shall continue this
process to make workmen safety conscious.

» To keep a constant liaison with Engineer-in-charge / Department’s representative on
safety issues.

» To maintain accident and near miss record in a register.

Contractor’s employees

The duties & responsibilities of the contractor’s employee should include the following
» To perform work safely as per the job requirement and instructions.
» To inform all concerned regarding unsafe conditions/acts.
» To wear PPE as stipulated and necessary for the job.
» To inform promptly to their supervisor regarding all work related incidents
» resulting in personal injury, iliness and/or property damage.

» To take all necessary and appropriate safety precautions to protect themselves, other
personnel and the environment.

Specific safety provisions to be observed by the contractors

A.1 Scaffolding Accidents are also caused by the ladders falling or the climber losing his
balance or failure of scaffolds. As such, utmost care should be taken as ladder and scaffolding
are extensively used for maintenance and construction purpose. Some of the safe practices as
listed below are to be observed before commencement of work.

A.1.1 Adequate and safe means of access and exit shall be provided for all work places, at all
elevations. Using of scaffolding members {avoiding a ladder) for approach to high elevations
shall not be permitted.

A.1.2 Suitable scaffolds shall be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short duration work as can be
done safely from ladders. Ladder shall be of rigid construction having sufficient strength for
the intended loads and made either of good quality wood or metal and all ladders shall be
maintained well for safe working condition.

A.1.3 Short ladder must not be tied together to give greater lengths. All ladders of 6 m or above
should be tied to the structure on which they are resting to prevent from slipping. An extra
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worker shall be engaged for holding the ladder if ladder is not securely fixed. If the ladder is
used for carrying materials, suitable foot holds and handholds shall be provided on the ladder,
The ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).
Ladders shall not be used for climbing carrying materials in hands. While climbing both the
hands shall not be free.

A.1.4 The free length must extend by 1.5 meters above the point of landing but should not be
more than 1/4th of the ladder length. No portable single ladder shall be over 9 meter in length.
Metal ladders may not be used for electrical work,

A.1.5 Scaffolding or staging more than 3.5 m above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a standard guard rail
properly attached, bolted, braced or otherwise secured at least 1.0 m high above the floor or
platform of such scaffolding or staging. The guard rail shall extend along the entire exposed
length of the scaffolding with only such opening as may be necessary for the delivery of
materials. Standard railing shall have posts not more than 2 m apart and an intermediate rail
halfway between the floor or platform of the scaffolding and the top rail. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.
Scaffolding and ladder shall conform to relevant IS specification (IS: 3696). Timber/Bamboo
scaffolding shall not be used.

A.1.6 Working platforms of scaffolds shall have toe boards at [east 15 cm in height to prevent
materials from falling down.

A.1.7 Every member of scaffolding must be of sound construction. Steel planks used in
scaffolds should be carefully inspected and should be tied on both sides with suitable fixing
arrangements to the pipes. Scaffolding must not be overloaded.

A.1.8 The Steel pipe & clamp to be used must be of good quality. The spacing between the
vertical & horizontal members of the scaffolding should not be more than 1.5m and 1 meter
respectively. The scaffolding should be further strengthened with cross bracing and stays.

A.1.9 The scaffolds should be provided with short climbs ladders for safe ascending /
descending of workmen in the job. Only those workmen who are well trained / experienced in
erecting scaffolding should be engaged for scaffolding work. The men working in the actual
erection / dismantling of the scaffolding and all persons using the scaffolding must use suitable
PPEs.

A.1.10 A sketch of the scaffolding proposed to be used shall be prepared and approved by the
Engineer-in charge, prior to start of erection of scaffolding. All scaffolds shall be examined by
Engineer-In-Charge before use.

A.1.11 Working platform, gangways and stairways shall be so constructed that they shall not
sag unduly or unequally and if the height of the platform or gangway or stairway is more than
3.5 m above ground level or floor level, they shall be closely boarded, shall have adequate
width for easy movement of persons and materials and shall be suitably guarded.

A.1.12 The planks used for working platform shall not project beyond the end supports to a
distance exceeding four times the thickness of the planks used. The planks shall be rigidly tied
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at both ends to prevent sliding and slippage. The thickness of the planks shall be adequate to
take load of men and materials and shall not collapse.

A.1.13 Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable fencing or
railing.

A.1.14 Safe means of access shall be provided to all working platforms and other elevated
working places. Every ladder shall be securely fixed. No single portable ladder shall be over 9
m in length. For ladders up to 3m in length the width between side rails in the ladder shall in
no case be less than 300 mm. For longer ladders this width shall be increased by at least 20 mm
for each additional meter of length. Step spacing shall be uniform and shall not exceed 300
mi.

A.1.15 Adequate precautions shall be taken to prevent danger from electrical lines and
equipment. No scaffolding, ladder, working platform, gangway runs, etc. shall exist within 3
meters of any uninsulated electric wire. Whenever electric power and lighting cables are
required to run through (pass on) the scaffolding or electrical equipments are used, such
scaffolding structures shall have minimum two earth connections with earth continuity
conforming to IS Code of Practice.

A.2 Demolition

Before any demolition work is commenced and also during the progress of the work:

A.2.1 All roads and open area adjacent to the work site shall either be closed or suitably
protected. Appropriate warning signs shall be displayed for cautioning approaching persons.

A.4.2 Before demolition operations begin, the Contractor shall ensure that the power on all
electric service lines is shut off and the lines cut or disconnected at or outside the demolition
site. If it is necessary to maintain electric power during demolition operation, the required
service lines shall be adequately protected against damage. Persons handling heavy materials
fequipments shall wear safety shoes.

A.4.3 No floor, roof or other part of the building shall be overloaded with debris or materials
as to render it unsafe.

A.4.4 Entries to the demolition area shall be restricted to authorised persons only.
B. Welding and Gas Cutting

» Welding and gas cutting operations shall be done only by qualified and authorised
persons and as per [S specifications and Code of Practice.

» Welding and gas cutting shall not be carried out in places where flammable or
combustible materials are kept and where there is danger of explosion due to presence
of gaseous mixtures.
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>

Welding and gas cutting equipment including hoses and cables shall be maintained in
good condition.

Barriers shall be erected to protect other persons from harmful rays from the work.
When welding or gas cutting is in elevated positions, precautions shall be taken to
prevent sparks or hot metal falling on persons or flammable materials. Adequate
ventilation shall be provided while welding in confined space.

Suitable type of protective clothing consisting of fire-resistant gauntlet gloves,
leggings, boots and aprons shall be provided to workers as protection from heat and hot
metal splashes. Welding shields with filter glasses of appropriate shade shall be worn
as face protection.

Welding and gas cutting shall not be done on drums, barrels, tanks or other containers
unless they have been emptied, cleaned thoroughly and it is made certain that no
flammable material is present.

Fire extinguisher shall be available near the location of welding operations. Fire Safety
Permit shall be obtained for working at vulnerable areas and operating areas before

flame cutting/welding is taken up.

Tarpaulin, if used should be of fire retardant.

For electric (Are) welding the following additional safety precautions shall be taken:

S

When electrical welding is undertaken near pipe lines carrying flammables, such pipe
lines shall not be used as part of earth conductor but a separate earth conductor shall be
connected to the machine directly from the job.

Personnel contact with the electrode or other live parts of electric welding equipment
shall be avoided.

Extreme caution shall be exercised to prevent accidental contact of electrodes with
ground.

The cylinders containing poisonous / toxic or inflammable / explosive gas like Oxygen,
Acetylene, Hydrogen, Ammonia, Chlorine, CO2 etc shall be handled safely taking due
cares. To handle / shift such cylinders a special trolley / cage meant for it must be used
but in no case it should be rolled.

No domestic LPG cylinder is allowed for Hot Work such as Gas Welding / Gas Cutting.

A person must remain in the area for a minimum period of 30 minutes after hot work is
completed to ensure the site is safe. Welding machine shall be switched off after the
completion of work

51



NleT-71

C. Grinding

»>

»

All portable grinders shall be used enly with their wheel guards in position to reduce
the danger from flying fragments should the wheel break during the use.

Grinding wheels of specified diameter only shall be used on a grinder- portable or
pedestal - in order not to exceed the prescribed peripheral speed.

Goggles shall be used during grinding operation.

D.Painting

>

The Contractor shall not employ women on the work of painting with products
containing lead in any form. Only men above the age of 18 years shall be employed on
the work with lead paint.

Smoking, open flames or sources of ignition shall not be allowed in places where paints
and other flammable substances are stored, mixed or used. A caution board, with the
instructions written in national/regional language, "SMOKING - STRICTLY
PROHIBITED" shall be displayed in the vicinity where painting is in progress or where
paints are stored.

When painting work is done in a closed room or in a confined space, adequate
ventilation shall be provided. If adequate ventilation cannot be provided, workers shall
wear suitable respirators.

Epoxy resins and their formulations used for painting shall not be allowed to come in
contact with the skin. The workers shall use plastic gloves and/or suitable barrier
creams.

Workers shall thoroughly wash hands and feet before leaving the work. Work clothes
shall be changed

E. Work related to maintenance of Machine

Disconnect the electrical power before starting the mechanical maintenance of the

>

YV VYV

Y

machine.

During the maintenance of machine, it should be doubly ensured that the machine
does not move unexpectedly causing injury to the person involved.

Foolproof lockout system or power lock off system should be followed. Power lock
off system shall include the electrical power, energy stored in springs, suspended parts
or any other potential power sources.

A highly legible information plate should be kept near the machine undermaintenance

giving the details of work being carried-out, warning instructions etc., to enable the
workers, supervisors or any visitors to keep away.
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P

Removal of such plates immediately after the maintenance, repair etc., shall be ensured.

Instructions from the machine manufacturers service/installation book should be
followed during maintenance of the equipment.

Only trained personnel should be employed for carrying out maintenance, repair,
adjustment ete.

Identified tools should be used to carryout such works.
Guards should be replaced immediately after the maintenance work.
After mechanical maintenance, machine should be tested at no load condition only.

Chips and debris must be swept up and properly disposed.

F.Electricity

The following are provided for general guidance of the Contractor and shall be read as specific
requirement, in addition to complying with Indian Electricity Act, Indian Electricity Rules and
IS Specifications.

>

Only qualified electricians familiar with code requirements are allowed to perform
electrical work.

Employees are not permitted to work near an unprotected electrical power circuit unless
they are protected against electrical shock by de-energizing the circuit and grounding
it, or are protected by effective insulation or other means, and are wearing required
personal protective equipment.

For purposes of electrical load and power planning, the contractor shall furnish, the
estimated load requirement of electric power for the execution of the contract works in
terms of maximum Kilo Watt or KVA demand during various periods/months along
with the details of the electrical equipment/machinery with their individual load details
and location/locations of power supply required for availing temporary electric power
supply in the standard format.

The electric power supply will be generally made available at one point in the works
site of the contractor by the Department.

All three phase equipment shall be provided with double earthing. All light fixtures and
portable equipment shall be effectively earthed to main earthing.
All earth terminals shall be visible. No gas pipes and water pipes shall be used for earth
connection. Neutral conductor shall not be treated as earth wire.

The Contractor shall not connect any additional load without prior permission of
Department.
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Joints in earthing conductors shall be avoided. Loop earthing of equipment shall not be
allowed. However, tappings from an earth bus may be done.

Electrical equipment and installations shall be installed and maintained as to prevent
danger from contact with live conductors and to prevent fires originating from electrical
causes like short circuits, overheating etc. Installation shall not cause any hindrance to
movement of men and materials.

Materials for all electrical equipment shall be selected with regard to working voltage,
load and working environment. Such equipment shall conform to the relevant
standards.

Electric fuses and/or circuit breakers installed in equipment circuits for short circuit
protection shall be of proper rating. It is also recommended that high rupturing capacity
(HRC) fuses be used in all circuits. For load of 5 KW or more earth leakage circuit
breaker of proper rating shall be provided in the circuits.

Wires and cables shall be properly supported and approved method of fixing shall be
adopted. Cables shall not be left on floor/ground. Loose hanging of wires & cables shall
be avoided. Lightning and power circuits shall be kept distinct and separate.

Reinforcement rods or any metallic part of structure shall not be used for supporting
wires and cables, fixtures, equipment, earthing etc.

All cables and wires shall be adequately protected mechanically against damages. In
case, the cable required to be laid underground, it shall be adequately protected by
covering the same with bricks, Plain Cement Concrete (PCC), tile or any other approved
means.

All armoured cables shall be properly terminated by using suitable cable glands. Multi-
stranded conductor cables shall be connected by using cable lugs/ sockets. Cable lugs
shall preferably be crimped. They shall be of proper size and shall correspond to the
current rating and size of the cable. Twisted connections will not be allowed.

All the Distribution Boards, Switch Fuse units, Bus bar chambers, ducts, cubicles ete.
shall have MS enclosures and shall be dust, vermin and waterproof. The Distribution
Boards, switches etc. shall be so fixed that they shall be easily accessible.

The Contractor shall provide proper enclosures/covers of approved size and shape for
protection of all switch boards, equipment etc. against rain.

Isolating switches shall be provided close to equipment for easy disconnection of
electrical equipment or conductors from the source of supply, when repair or

maintenance work has to be done.

Adequate working space shall be provided around electrical equipment, which requires
adjustment or examination during operation.
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» All connections to lighting fixtures, starters or other power supplies shall be provided
with PVC insulated, PVC sheathed twin/three/four core wires to have better mechanical
protection for preventing possible damage to equipment or injury to personnel. Taped
joints shall not be allowed and the connections may be made in looping system. Electric
starter of motors, Switches shall not be mounted on wooden boards. Only sheet steel
mounting or iron framework shall be used.

» Only PVC insulated and PV C sheathed wires or armoured PVC insulated and sheathed
cables shall be used for external power supply connections of temporary nature.
Weatherproof rubber wires shall not be used for any temporary power supply
connections. Taped joints in the wires shall not be used.

» Contractor shall ensure that power factor for their loads shall be maintained at 0.85. In
case the power factor falls below 0.85, necessary capacitor units shall be provided by
the contractor.

» All portable appliances shall be provided with three-core cable and three-pin plug. The

third pin of the phug shall invariably be earthed. It shall be ensured that the metal part
of the equipment shall be effectively earthed.
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Tender Drawings

Name of the work:- “inStem — Civil works - Lab building - Developing terrace space at
second floor south wing.”

TENDER NOTICE NO.: inStem/Maint(Civil)/15021/3/NIeT- 71/2024-25 DT. 01.07.2024

SI | Name of tender Drawing no. NO. OF REMARKS
No. drawing DRAWINGS
01 | Civil Works- inStem/Southwing/second 01

South Wing floor/terrace/WD-0

Terrace Uplifting
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